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Part C1: Agreements & Contract Data 
 

C1.1 Form of Offer and Acceptance 

Offer 

The Client, identified in the Acceptance page signature block on the next page, has solicited offers to enter into a contract 

for the procurement of: 

WITS MANAGEMENT AND EDUCATION CAMPUSES, PARKTOWN  11kV SWITCHGEAR UPGRADE. 

The tenderer, identified in the signature block below, having examined the documents listed in the Tender Data and 

addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 

the tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance 

with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 

with the conditions of contract identified in the Contract Data.  

The offered total of the Prices exclusive of VAT is  R  

Value Added Tax @ 15% is R  

The offered total of the Prices inclusive of VAT is R  

(in words)  
 

 

This Offer may be accepted by the Client by signing the form of Acceptance overleaf and returning one copy of this 
document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the 
Tender Data, or another period as agreed, whereupon the tenderer becomes the party named as the Contractor in the 
conditions of contract identified in the Contract Data. 

 
Signature(s) 
 

   

Name(s)    

    

Capacity 
 

   

For the 
tenderer: 
 

  

 
Name & 
signature of 
the witness 

(Insert name and address of organisation)   
 
Date 

 
 
 

Tenderer’s CIDB registration number:   
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Acceptance 

By signing this part of this Form of Offer and Acceptance, the Client identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Client shall pay the Contractor the amount due in accordance with the conditions of the contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an Agreement between the Client and the 
tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 

The terms of the Contract, are contained in:  

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part 2 Pricing Data 

Part 3 Scope of Work 

Part 4 Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above-listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender 
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Client during this process of 
Offer and Acceptance are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and 
Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule, which must 
be signed by the duly authorised representative(s) for both parties. 

The tenderer shall within one (1) week of receiving a completed copy of this Agreement, including the Schedule of 
Deviations (if any), contact the Client’s agent (whose details are given in the Contract Data) to arrange the delivery of any 
securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions 
of contract identified in the Contract Data at, or just after, the date this Agreement comes into effect.  Failure to fulfil any 
of these obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one 
fully completed copy of this document, including the Schedule of Deviations (if any) together with all the terms of the 
contract as listed above.  

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Client in writing of 
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract 
between the Parties. 

 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the Client 
 

University of the Witwatersrand, Johannesburg  
 1 Jan Smuts Avenue, Braamfontein, 2000 
 

Name & 
signature of 
the witness 

   
 
Date 

 

Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly endorsed, 
‘Alternative Tender’ 
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Schedule of Deviations  

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 

By the duly authorised representatives signing this Schedule of Deviations below, the Client and the tenderer agree to and 
accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data 
and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms 
of the Offer agreed by the tenderer and the Client during this process of Offer and Acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any 
meaning or effect in the contract between the parties arising from this Agreement.  

 
 For the tenderer: 

 

 For the Client 
 

Signature 
 

   

Name    

Capacity 
 

   

On behalf 
of 

  University of the Witwatersrand, Johannesburg  
 1 Jan Smuts Avenue, Braamfontein, 2000  

Name & 
signature 
of the 
witness 

   

 
Date 
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C1.2. Contract Data 

Data provided by the Client 

10.1 The Client is  

 Name University of the Witwatersrand, Johannesburg 
(WITS) 

Address for communications University of the Witwatersrand, Johannesburg 
1 Jan Smuts Avenue, Braamfontein, 2000 

 

Address for electronic communications Jason.huang@wits.ac.za 

 

14.5 The Client’s representative to whom the Client in terms of clause 14.5 delegates its actions1 is 

 Name Mr. Jason Huang 

Address for communications 3 Jubilee Road, Parktown, Johannesburg, South Africa, 2193 

  

 Address for electronic communications Jason.huang@wits.ac.za 

 

11.2(14) The works are  Appointment of a qualified Contractor for the supply, 
delivery, installation, commissioning, and maintenance of 
11kV switchgear equipment at Wits Education Campus and 
Wits Education Campus. 

11.2(15) The Scope is in Part C3 Scope of Work in this contract. 

11.2(16) The Site Information is in Part C4 Site Information in this contract. 

11.2(16) The site is WITS Business School, 2 St Davids Pl, Parktown, 
Johannesburg 
And Wits Education Campus, 27 St Andrews rd, Parktown, 
Johannesburg 

 

30.1 The starting date is. 03 November 2025 

11.2(2) The completion date is. 30 April 2026 

50.6 The delay damages are 0.1% of the Total of the 
Prices at the Contract 
Date per day late, up to a 
maximum of 10% of the 
Total Prices at the 
Contract Date 

per day 

 

13.2 The period for reply is 2 (two) weeks 

41.1 The defects date is  52 Weeks  weeks after Completion 

42.3 The defect correction period is  2 Weeks weeks 

50.1 The assessment day is the 25th. of each month 

 
1 Except those actions which can only be done by the Client as a Party to the contract. 
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50.7 The retention is 5 % 

 

51.2 The interest rate on late payments is  The prime lending rate of the Client’s banking 
service provider  

 

 

82.4 For any one event, the liability of the 
Contractor to the Client for loss of or 
damage to the Client’s property is 
limited to 

 

As per the category (1), (2), (3) & (4) below: 

The Contractor provides these additional insurances 

(1) Insurance against The Contractor must insure itself against liability 
arising out of or due to its fault or the fault of any of 
its employees, agents, associates, or other persons 
acting on its behalf. Such coverage must be on terms 
satisfactory to the University’s Insurance Brokers. The 
Contractor must provide proof to the satisfaction of 
the University that such insurance cover has been 
taken out. 

Minimum amount of cover is R 10 million in respect of each claim, without limit to 
the number of claims and R 50 million in the annual 
aggregate. 

The deductibles are See policies arranged by the Contractor 

(2) Insurance against Loss or damage to Equipment, works, Plant and 
Materials. This should include loss or damage to Plant 
and Materials which are outside of the working areas, 
and which are marked by the Supervisor for the 
Contract in accordance with the provisions of the 
Contract 

Minimum amount of cover is The full replacement value of the Equipment, works, 
Plant and Materials. 

The deductibles are See policies arranged by the Contractor 

(3) Insurance against SASRIA (Special Risks)  

Minimum amount of cover is Total of the Prices (excluding VAT) 

The deductibles are See policies arranged by the Contractor  

(4) Insurance for Professional Indemnity 

Minimum amount of cover is R10 million in respective of each claim, without limit 

to the number of claims and R50 million in annual 

aggregate. 

The deductibles are See policies arranged by the Contractor  

83.1 The Client provides this insurance The Client does not provide insurance for any one 
event which arises from the fault of the Contractor. 

83.3 
 

The minimum amount of coverage for 
the third insurance stated in the 
Insurance Table is for any one event:  

 

Not Applicable  
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82.1 
 

The minimum amount of coverage for 
the fourth insurance stated in the 
Insurance Table is, for any one event:  

 

Not Applicable 

 

 The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does not apply. 

 

93.1 The Adjudicator is (Name) 
 

the person selected from the ICE-SA Division (or its 
successor body) of the South African Institution of 
Civil Engineering Panel of NEC Adjudicators by the 
Party intending to refer a dispute to the Adjudicator.  
(see www.ice-sa.org.za) 

 Address for communications As per the appointed Adjudicator. 
 

 Address for electronic communications As per the appointed Adjudicator. 

93.2(2) The Adjudicator nominating body is:  The Chairman of ICE-SA a joint Division of the South 
African Institution of Civil Engineering and the London 
Institution of Civil Engineers. (See www.ice-sa.org.za ) 
or its successor body 

93.4 The tribunal is:  Arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor body. 

The place where arbitration is to be 
held is 

 

Johannesburg, South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree on a 

choice or 
- if the arbitration procedure does 

not state who selects an 
arbitrator, is 

 
 
The Chairman for the time being or his nominee of 
the Association of Arbitrators (Southern Africa) or its 
successor body. 

 The conditions of the contract are the NEC4 Engineering and Construction Short Contract (June 
2017) and the following additional conditions  
 

  

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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Z1 Acts or omissions by mandatories 

 In terms of Section 37(2) of the Occupational Health and Safety Act of 1993 (Act 85 of 1993), the 
 Contractor hereby agrees that the Client is relieved of any and all of its liabilities in terms of Section 37(1) 
 of this Act in respect of any acts or omissions of the Contractor and his employees to the extent
 permitted by this Act and that this contract comprises the written agreement between the Client and the 
 Contractor contemplated in section 37(2). 

Z2 Changes in the law 

 A change in the law of contract is a compensation event if it occurs after the starting date. If the effect of
 a compensation event which is a change in the law is to reduce the total Defined Cost, the Prices are
 reduced. 

Z3 Vendor Registration 

 As required and applicable for payment processing purposes, the Contractor registers on the Wits 
 University Procurement Database by the first assessment date by completing the relevant Vendor 
 Registration Form and providing all the required information. 

 One hundred percent of the Prices for Services Provided to Date is retained in assessments of the
 amount due until the Contractor has registered on the Wits University Procurement Database. 

Z4 Insurance cover is taken out by the Contractor 

 Insurance cover which the Contractor is required to take out in terms of the contract shall contain terms
 acceptable to the Employer’s insurance broker. A reason for not accepting the cover is that it does not
 comply with the contract. 

 Without detracting from the liability of the Contractor as set out in this Contract, the Contractor must at
 all times while this Contract is in force maintain insurance coverage satisfactory to the University’s
 insurance brokers, including professional indemnity and public liability insurance which adequately
 insures against all the liabilities imposed by this Contract. 

 Before starting work under this Contract, the Contractor shall be fully insured against loss or damage to
 the Contractor's vehicles, tools and any other Equipment owned or operated by the Contractor.  

 The Contractor shall forward proof of its insurance cover specified in this Contract to the University on or
 before the Start Date and thereafter the terms shall not be altered without the consent of the University.  
 Proof of payment of premium on the policy shall be furnished to the University.  This clause shall not limit 
 the Contractor’s right to the source and transfer cover to another insurance company acceptable to the 
 University along similar lines to those agreed between the Parties, provided that the Contractor shall notify 
 the University at least 30 (thirty) days before effecting such change.  

 The Contractor shall ensure each sub-contractor is insured against the sub-contractor’s corresponding
 liabilities.  

 Insofar as either Party is liable in law, therefore, the Parties’ have insured themselves against the acts and
 omissions of persons acting on such Party’s behalf and the Parties registered students and staff are
 insured during the course and scope of their registered courses and within the scope of the Parties’ 
 business.  Wits’ maximum liability will be limited, whether for single or multiple events, to the extent of 
 its insurance cover 

Z6 Signatures of Formal correspondence and agreement in terms of the contract 

 Only email exchanges between the authorised representatives of the contractual parties may constitute

 an agreement.  
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Z7 Rate of exchange 

 The unit price of imported materials, unless otherwise agreed between the Employer and the 
 Contractor, is the Defined Cost of the unit as delivered to the Contractor, based on an exchange rate 
 obtained from the website www.xe.com/ict/ on a date stated in the contract, uplifted by the percentage for 
 overheads and profit added to other Defined Cost. 

 The unit price of imported materials is recalculated based on the exchange rate obtained from the website 
 www.xe.com/ict/ on a date within two weeks after the issuing of the Contract by the Employer or the 
 Employer’s Agent when the order is placed or at a date two weeks after the issuing of the Contract if an 
 order is not placed with the foreign supplier. 

 Rate of exchange pricing adjustments will be applied if the ROE variation exceeds -5% or +5% as compared 
 to ROE on the date of offer.   
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Data provided by the Contractor (the Contractor’s Offer) 

 

11.2(9) The Contractor is   

 Name  

 Address for communications  

 Address for electronic communications  

 

11.2(8) The fee percentage is           % 

 

11.2(12) The Price List is in Part C2 of this contract. 

 

11.2(6) & 
(10) 

The people rates are  

 Category of person Unit Rate 

 [●] [●] [●] 

 [●] [●] [●] 

 [●] [●] [●] 

 [●] [●] [●] 

 

11.2(6) The published list of Equipment is in Not Applicable 

11.2(6) The percentage for adjustment for 
Equipment is  

 

0 % (state plus or minus) 

 
The Contractor offers to Provide the Works in accordance with these conditions of the contract for an amount to be 
determined in accordance with these conditions of the contract. 
 

11.2(13) The offered total of the Prices is  
[Enter the total of the Prices from the 
Price List]: 

R  
 
(Amount in words) 
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Part C2: Pricing Data 
 

C2.1. Pricing assumptions 

Entries in the first four columns in the Price List are made either by the Client or the tendering contractor 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the 

tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns are left blank. 

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity 

completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is 

also entered. 

The method and rules used to compile the Price List are: 

 

The pricing document in ECSC4 is called a Price List.  This Price List has been completed as a bill of quantities, 
which is re-measured upon completion of works. 

The method of measurement of the Price List is the physical verification of the items provided versus the 
items on the price list. 

 
All Prices are to be shown including VAT unless instructed otherwise by the Client in Tender Data or in an instruction the 
Client has given before the tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is contained. 
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C2.2. Price List 
The Price follows/contained in the price list below: 
 
 

BILL OF QUANTITIES AS PER ANNEXURE 1 
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Part C3:  Scope of Work 

C3.1. The scope provided by the Client  

S 100 Description of the works  

S 101 Contract Objectives The Client’s objective is to appoint a competent MV electrical switchgear installation contractor 
for the WITS Parktown 11 kV Switchgear Upgrade project. 

S 102 Description of the 
works 

The works are the supply, delivery and installation of: 

  

a) Decommissioning of existing switchgear  

b) Disconnection and rerouting of cabling from existing switchgear to new 11kV 
switchgear  

c) Trenching and installation of sleeves and wireways as per designs  

d) Complete installation of new switchgear including programming, testing and 
commissioning 

e) Complete installation of MV cabling including testing and commissioning 

f) Complete installation of LV distribution boards (AC & DC) at new MV room 

g) Complete installation of lighting system at new MV room 

h) Complete installation of small power system at new MV room 

i) Complete installation of Fire Detection system at new MV room 

j) Complete installation of Earthing and Lightning protection system at new MV room 

k) Complete installation of MV check meter 

l) Testing and commissioning of the full MV and LV electrical and electronic systems 

m) One Year maintenance of the system during the guarantee period 

An item against which no price is entered will be considered to be covered by the other 
prices or rates in the Bills of Quantities. A single lump sum will apply should a number of 
items to be grouped together for pricing purposes. 

S 103 Design Responsibility 
ECSC4 20.2 

The permanent parts of the works are to be designed by the Client. 

All temporary works, facilities, and equipment necessary to complete the works to be designed 
by the Contractor including but not limited to the following: 

1) Shop Drawings – As per the applicable area of scope. – 
2) all temporary protection structures, including the storing of exposed excavated 

material. 
3) scaffolding. 
4) temporary structural supports for structural concrete and steel elements. 
5) propping that may be required to support structural slabs while heavy equipment is 

placed in position. 
6) mortar, plaster, and concrete mixes 
7) shuttering for normal rough and smooth concrete. 
8) temporary plumbing. 
9) temporary electrical services. 
10) temporary signage, temporary offices, toilets, committee rooms, etc.; support to 

notice boards 

S 104 Design submission 
procedures and acceptance 
criteria 

Will be done so in terms of the applicable standards, specifications and requirements as set out 
in this contract documents and any other legal and statutory requirements. 
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S 105 Design approvals 
from others 

All design which is required to be completed by the Contractor as per Section-S103 above will 
be submitted for formal approval and acceptance by the applicable Specialist Design Services 
Consultants, where applicable. 

 
 

S 200.  Drawing items 

Drawing number Revision Title 

  
Refer to Annexure 3 – Drawings. 

S 300. Specifications 

S 301 Specifications The contractor shall only incorporate materials (substances that can be used to complete 
the works), products (items manufactured or processed for incorporation into the works), 
components (products manufactured as distinct units to serve a specific function or 
functions) and assemblies (set of related components attached to each other) which are: 

Refer to Annexure 2 for the Detailed Specification 

a) Annexure 2 - ELE25029_30-Scope of Work & Specifications_REV01 

S 302 Tests and inspections  
ECSC 40.1 & 60.1(5) 

As per Client & Client Representative’s requirements, based on standard tests and 
inspections for quality, performance, and acceptance criteria as per industry norms. 

S 303 Samples As per Client & Client Representative’s request. 

S 304 Management of tests and 
inspections and provision of 
samples 

As per the Contractor quality management system. To be reviewed and agreed on prior to 
commencement of scope of works. 

S 305 Covering up completed 
work 

Responsibility of the Contractor until such point as the complete scope of works had been 
accepted and handed over to the Client, End User and Facility Management. 

S 306 Training To be arranged as and when required for Clients, End Users and Facility Management Staff 
where the needed requires. 

S 307 Final clean To be completed prior to handover to Client, End User and Facility Management. 

S 308 Security The contractor is responsible for the security of the construction site unless otherwise 
agreed in writing with the Client. 

S 309 Correcting Defects As per Clause 42. 
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S400 Constraints on How the Contractor Provides the Works 

S 401 General constraints The following are general constraints and restrictions on the Contractor for the duration 
of the contract. 
Additionally, see the listed and attached Annexures: 

1. Annexure 5 - Generic Occupational Health and Safety Environmental 
Specification for Construction Contracts 

S 402 Access to the site Refer to Annexure 4 - Access to and performing works and services on the University 
Precinct. 
This Annexure states the general standard Client constraints regarding access to working 
areas, security and identification of people, control of site personnel, etc. 
The Contractor shall access the University Precinct and perform work associated with the 
contract in accordance with the University’s Specification for Access to and performing 
works and services on the University Precinct. 

S 403 Available facilities and 
restrictions 

During the construction phase, the Contractor maintains enough personnel on-Site to 
manage the contract. No accommodation is available for the Contractor, on-site.  

S 404 Deliveries To be arranged for during agreed working days and hours. 

S 405 Working and non-working 
times 

Working days are: 
Monday – Friday 07h00-17h00, Saturday 07h00 – 13h00 
Non-working days are: 
Sundays and Public Holidays. The Project Manager’s permission is required, subject to 
such conditions as the Client may set, to work on these days. 

Special non-working days are: 
None 
The Project Manager’s permission is required, subject to such conditions as the Client 
may set, to work on these days. 

The year-end break: 
The year-end break commences on: [N/A]   
The year-end break ends on: [N/A] The Project Manager’s permission is required, subject 
to such conditions as the Client may set, to work during the year-end break. 

S 406 Contractor’s Equipment on 
Site 

Only diesel-operated vehicles, plants and equipment and generators are permitted on 
Site. A list of all Contractor’s Equipment, vehicles and devices must be provided and 
readily available for distribution to the Client Security Services. 

S 410 Storage of fuel and 
chemicals 

To be done in line with the required OHS requirements and specifications. 

S 412 Occupied premises and 
users 

The Contractor shall take notice of the occupied premises and provide suitable means of 
access control to and from the construction areas. Public areas will be clearly demarcated 
with the applicable OHS signage and notifications. 

S 416 Security and protection of 
the site 

The Contractor shall provide security and protection of the site at his own expense unless 
agreed otherwise with the Client. 

S417 Security and identification 
of people 

See Annexure 4 - Access to and performing works and services on the University precinct.  

S 418 Protection of existing 
structures and services 

See Annexure 4 - Access to and performing works and services on the University precinct 

S 419 Protection of the works See Annexure 4 - Access to and performing works and services on the University precinct 

S 420 Cleanliness of roads and 
the site 

See Annexure 4 - Access to and performing works and services on the University precinct 

S 421 Waste materials See Annexure 4 - Access to and performing works and services on the University precinct 
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S 422 Traffic management See Annexure4 - Access to and performing works and services on the University precinct 

S 427 Meetings, attendees, and 
meeting records 

Regular project meetings will be conducted. These Project Meetings will be led by the 
Client and/or Client representatives.  

S 428 Reporting requirements 
(e.g. progress reports)  

As per the requirements of the Project Manager 

S 429 Contractual 
communications 

Use of standard forms and NEC terminology.  Send under cover of e-mail  

S 430 Records of Defined Cost In order to substantiate the Defined Cost of Compensation events, the Client may require 
the Contractor to keep records of amounts paid by him for people employed by the 
Contractor, Plant and Materials, work subcontracted by the Contractor and Equipment.  
[See clause 11.2(6) and 63.2].   
These documents must be available in PDF format and should be readily available on 
request from the Contractor to the Client and its representative. 

S 431 Contractor’s application for 
payment 
 
 
 
 
 
 
 
 
 
 
Add procedures for invoice 
submission and payment (e. g. 
electronic payment instructions) 

In terms of clause 50.1, the Contractor assesses the amount due and applies it to the 
Client for payment.  The Contractor applies for payment with a tax invoice addressed to 
the Client including the following:  

• Name and address of the Contractor  

• The contract number and title. 

• Contractor’s VAT registration number. 

• The Client’s VAT registration number:   

• The total Price for Work Done to Date that the Contractor has completed. 

• Other amounts to be paid to the Contractor. 

• Less amounts to be paid by or retained from the Contractor. 

• The change in the amount due since the previous payment being the invoiced 
amount - excluding VAT, VAT and including VAT. 

• Project PO specific statement of account. 
The Contractor attaches the detailed assessment of the amount due to each tax invoice 
showing the Price for Work Done to Date for each item in the Price List for work which 
has been completed.  

S 432 Use of the works 
ECSC 60.1(5) 

To be agreed upon and coordinated with Client and/or Client Representatives during 
planning and scheduling of the scope of work. 

S 433 Co-operation All parties are expected to cooperate as far as reasonably possible. 

S 434 Sharing the working areas 
with others 

If sharing of workspace is required with other Contractors, it shall be done so in the spirit 
of the NEC4 contract agreement binding to all parties. 

S 435 Authorities and utility 
providers 

Facilities and building utility providers should be able to access areas if the need requires 
during an emergency situation. 

S 436 Health and safety 
requirements  

See Annexures: 
Annexure 5 - Generic Occupational Health and Safety Environmental Specification for 
Construction Contracts 

S 437 Legal requirements Compliance must be maintained as required in terms of any applicable Act, Law, 
Statutory Requirements and OHS Requirements.  

S 438 Materials from excavation 
and demolition 
ECSC4 70.2 

Any material generated as a result of demolition works during the execution of the 
required scope of works must be removed and disposed of in the correct manner and at 
the appropriate disposal facilities. All record documents are to be retained and 
maintained. 

S 439 Quality management 
system 

As per the Contractors’ quality management system.   
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S 440 Constraints imposed to 
meet requirements of others (for 
example funders) 

Any additional constraints, other than those already noted and recorded within this 
Contract, or the applicable risk register will be communicated to the Contractor, as and 
when they arise. 

S 441 Client-specific policies and 
procedures 

All noted, recorded, and issued Client policies and procedures will be applicable and in 
force for the duration of this contract. The Contractor is expected to abide by them at all 
times as far as reasonability possible.  

S 442 Confidentiality The Contractor undertakes to maintain in confidence any and all information regarding 
this project and shall obtain appropriate similar undertakings from all subcontractors and 
suppliers. 

Such information shall not be used in any way except in connection with providing the 
Works. 

No information regarding this project shall be published or disclosed without the prior 
written consent of the Client. 

S 500 Requirements for the Programme  

S 501 Programme 
ECSC4 31.1 

The programme shall comprise a Gant Chart which indicates the timing for all principal 
activities.  The Contractor shall submit the program within 5 days after acceptance of the 
offer by the Employer.  The program shall be updated on a fortnightly basis.  The start 
date and practical completion date, milestones and durations of all activities that lie in 
the critical path shall be clearly shown in the programme. 

The Contractor must submit a project-specific program inclusive of the following:  
- Key activities, 
- timelines inclusive of operations, 
- identified potential risk 

S 502 Information to be shown 
on the programme 
ECSC4 31.1 & 50.8 

As per S 501. 

S 503 Submitting the programme 
ECSC4 31.1 

As per S 501. 

S 504 Completion requirements 
ECSC4 11.2(1) 

The work required to be completed by the Completion Date is the whole of the works as 
described in the Scope except for correcting notified Defects which do not prevent the 
Client from using the works and Others from doing their work. 

S 505 Method statements As and when needed per the requirements of the Client, Client Representatives, Project 
Manager or HSE Consultants. 

S 600 Services and other things provided by the Client  

S 601 Services and other things 
to be provided by the Client  
ECSC4 16.2 
ECSC4 60.1(5) 

The following services and things are supplied by the Client.  Every other service or thing 
necessary for the Contractor to Provide the Works is provided by the Contractor. 

S 602 “Free Issue” Plant and 
Materials 

Not Applicable. 

S 603 Power and water The Contractor shall make, and upon completion remove, all the necessary connections to 
the Employer’s water supply at designated points and make use of water free of charge for 
construction purposes only. 

The Contractor shall make, and upon completion remove, all the necessary electrical 
connections to the Employer’s electrical supply at designated points and make use of 
electricity free of charge for construction purposes only. 
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S 604 Temporary facilities 
including scaffolding, lifting 
equipment, cranes, and hoists 

Not Applicable. 

S 605 Accommodation including 
meeting rooms, or space for 
accommodation 

The Contractor is not required to provide any office accommodation for site meetings and 
other facilities for use by the employer and his agents.  

S 606 Welfare facilities 
including catering, sanitation, 
and recreation 

The Contractor is required to provide latrine and ablution facilities for his staff and 
workforce. 

S 607 Medical facilities and first 
aid 

The Contractor is required to provide first aid equipment for his staff and workforce. 

S 608 Telephone, fax, radio, or 
CCTV 

Not Applicable. 

S 609 Computer equipment and 
IT services 

Not Applicable. 

S 610 Storage and security 
facilities 

The Contractor is required to provide storage and security facilities if so required. 

S 611 Fencing screens and 
hoardings 

The Contractor is required to provide fencing screens and hoardings if so required. 
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Part C3.2. The scope provided by the Contractor for its design (if any) 
Shop drawings are to be generated and issued to the Applicable design consultant for review and approval. 
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Part C4:  Site Information 
Information about the site at the time of tender may affect the work in this contract 

 

SI 100 Site location 

SI 105 Site location The site is at Parktown Management Campus, 2 St Davids Pl, Parktown Johannesburg 
And 
Parktown Education campus, 27 St Andrews Rd, Parktown, Johannesburg, 2193 

 

SI 200 Reports and surveys 

SI 205 Reports and 
surveys 

Not Applicable 

 

SI 300 Public information 

SI 305 Public 
information 

Not Applicable 

 
 

SI 400 Buried pipes, services, and other objects within the site  
 

SI 405 Buried pipes, 
services, and other 
objects within the site 

Any buried pipes, services, and other objects which was not noted or identified on issued 
drawings must be notified to the Project Manager for action within the terms of the Contract. 

 

SI 500 Details of existing buildings/facilities which the Contractor is required to work on 
 

SI 505 Buildings, 
structures, and other 
things adjacent to or 
on the site 

See S200 for the Drawings Register  
Issued drawings indicated surrounding buildings, rooms and other amenities which may be of 
note. 
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Annexure 1: Bill of Quantities (BOQs)  
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Annexure 2: Detail Specification 
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Annexure 3: Drawings 
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Annexure 4: Access to University Precincts 
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Annexure 5:  Generic Occupational Health and Safety   
  Environmental Specification for Construction  
  Contracts 

 


