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NEC4 Engineering & Construction Contract (ECC4) 

2017, Option B 

 

Between UNIVERSITY OF THE WITWATERSRAND, JOHANNESBURG 

(WITS) as represented by the Campus Planning  

and Development Department 

 Reg No. ___________ (the Client) 

and [Insert Contractor’s registered name at award stage] 

Reg No.    (the Contractor) 

for Supply, Delivery Installation and commissioning of _Model Project_ under 

Framework contract for Heating, Ventilation, And Air Conditioning (HVAC) 

Works Within The University Of The Witwatersrand Precincts 

  (the works) 
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 Part C1:  Agreements and Contract Data 

 

C1.1 Form of Offer and Acceptance 

Offer 

The Client, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement 

of: 

THE SUPPLY, DELIVERY, INSTALLATION, AND COMMISSIONING HVAC SYSTEMS FOR MODEL PROJECTS UNDER THE 

FRAMEWORK CONTRACT FOR HEATING, VENTILATION, AND AIR CONDITIONING (HVAC) WORKS WITHIN THE 

UNIVERSITY OF THE WITWATERSRAND PRECINCTS. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data (which in 

this case was incorporated in the RFP document for the Framework Contract) and addenda thereto and by submitting 

this Offer has accepted the RFP Requirements (also referred to as the Conditions of Tender). 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 

Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 

determined in accordance with the conditions of contract identified in the Contract Data.  

 

Option B  The offered total of the Prices exclusive of VAT is  R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the Prices inclusive of VAT is R [●] 

 (in words) [●] 

 

 

This Offer may be accepted by the Client by signing the Acceptance part of this Form of Offer and Acceptance and 

returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 

period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party 

named as the Contractor in the conditions of contract identified in the Contract Data. 

 

Signature(s) 

 

   

Name(s) 

 

   

Capacity 

 

   

For the 

tenderer: 

 

 

 

Name & 

signature of 

witness 

(Insert name and address of organisation)   

 

Date 
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ACCEPTANCE 

By signing this part of this Form of Offer and Acceptance, the Client identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Client shall pay the Contractor the amount due in accordance with the conditions of contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Client and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this 
agreement. 

The terms of the contract, are contained in:  

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2  Pricing Data 

Part C3  Scope of Work  

Part C4   Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Client during this 
process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form 
of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this 
Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of 
Deviations (if any), contact the Client’s agent (whose details are given in the Contract Data) to arrange the delivery of 
any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure 
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives 
one fully completed original copy of this document, including the Schedule of Deviations (if any).   

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Client in writing 
of any reason why it cannot accept the contents of this agreement, this agreement shall constitute a binding contract 
between the Parties. 

 

Signature(s) 

 

   

Name(s)  

 

  

Capacity 

 

 

 

  

for the Client 

 

University of the Witwatersrand, Johannesburg 

1 Jan Smuts Avenue, Braamfontein, 2000 

 

Name & 

signature of 

witness 

   

 

Date 
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Schedule of Deviations to be completed by the Client prior to contract award 

Note: 

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 

Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Client prior to the tender closing date is limited to those 

permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 

constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 

outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 

incorporate the effect of it.  Insert particulars in place of this symbol [●] and delete rows not required. 

No. Subject Details 

1   

2   

3   

 

By the duly authorised representatives signing this Schedule of Deviations below, the Client and the tenderer agree to 

and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the 

Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or 

changes to the terms of the Offer agreed by the tenderer and the Client during this process of Offer and Acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form 

shall have any meaning or effect in the contract between the parties arising from this Agreement.  

 For the tenderer:  For the Client 

Signature 

 

   

Name  

 

  

Capacity 

 

   

On behalf 

of 

(Insert name and address of organisation) 

 

 

 

 (Insert name and address of organisation) 

 

Name & 

signature 

of witness 

   

 

Date 
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C1.2 ECC4 Contract Data 
 

Part one - Data provided by the Client 

[Instructions to the contract compiler: (delete these three notes in the final draft of a tender / contract) 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of the clause which 

requires the data is shown in the left-hand column for each statement however other clauses may also use the same 

data.   

2. This symbol [●] is used to denote where data is to be inserted.  Delete the symbol when inserting data. 

3. In the left-hand column where a note begins with the word, “If -----", either complete the data and delete the note if the 

option applies or delete the note and the rows of data relevant to that note if the option has not been selected.] 

Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 

1 General 

11.1 The conditions of contract are the core clauses and the clauses for the following main 

Option, the Option for resolving and avoiding disputes and secondary Options of the NEC4 

Engineering and Construction Contract, June 2017 with amendments January 2019. 

 Main Option B  

 Option for resolving and avoiding disputes W1 

 Secondary Options X1, X2, X5, X7, X11, X14, X15, X16, X18, X21, Z 

   

11.2(15) The works are HVAC Model Project within the University of the Witwatersrand 

precincts 

10.1 The Client is  

 Name  University of the Witwatersrand, 

Johannesburg (WITS) 

 Address for communications University of the Witwatersrand, 

Johannesburg 

1 Jan Smuts Avenue, Braamfontein, 2000 

 Address for electronic communications Jason.huang@wits.ac.za 

10.1 The Project Manager is  

 Name Yen-Hsiang Huang 

 Address for communications 3 Jubilee Road, Parktown, Johannesburg, 

South Africa, 2193 

 Address for electronic communications Jason.huang@wits.ac.za 
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10.1 The Supervisor is  

 Name  [●] 

 Address for communications  [●] 

 Address for electronic communications   [●] 

11.2(16) The Scope is in Part 3: Scope of Work and all documents and drawings to which it 

refers. 

11.2(18) The Site 

Information is in 

Part 4: Site Information and all documents and drawings to which it 

refers. 

11.2(17) The boundaries of the site are  University of the Witwatersrand Precincts 

 

13.1 The language of this contract is English 

12.2 The law of the contract is the law of the Republic of South Africa 

13.3 The period for reply is 2 weeks  

15.2 The following matters will be included in the Early Warning Register 

 1. [Any other concerns pertinent to the Package Order] 

15.2 Early warning meetings are to be held at intervals no longer than 7 calendar days 

 

2. The Contractor's main responsibilities 

 

If the Client has identified work which is set to meet a stated condition by a key date 

25.3 The key dates and conditions to be met are:  

 condition to be met key date 

(1) [●] [●] 

(2) [●] [●] 

(3) [●] [●] 
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3 Time 

31.2 The starting date is  1 October 2026 

30.1 The access dates are:   

 part of the Site date 

(1) The whole Site [●] 

 

32.2 The Contractor submits revised programmes at intervals no longer 

than 

 

30 calendar days 

 

If the Client has decided the completion date for the whole of the works 

11.2(2) & 11.2(3) The completion date for the whole of the works is 30 June 2027 

 

Taking over the works 

before the Completion 

Date 

The Client is not willing to take over the works before the completion Date.    

If no programme is identified in part two of the Contract Data 

31.1 The period after the Contract Date within which the Contractor is to 

submit a first programme for acceptance is 

 

14 calendar days 

 

 Quality management 

40.2 The period after the Contract Date within which the Contractor is to 

submit a quality policy statement and quality plan is 

 

14 calendar days 

43.1 The period between Completion of the whole of the works and the 

defects date is 52 weeks 

 

44.2 The defect correction period is 2 Weeks except that 

 • The defect correction period for  is N/A 

 • The defect correction period for  is N/A 
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5 Payment 

 

51.1 The currency of the contract is the South African Rand 

50.1 The assessment interval is 30 days 

 The interest rate is Prime lending rate of the Client’s Bank.  

 

If the period in which payments are made is not three weeks 

51.2 The period within which payments are made is 30 Days 

 

 

6 Compensation events 

60.1(13) The place where weather is to be recorded is WITS University Braamfontein and 

Parktown Campus Precincts, Johannesburg 

 

60.1(13) The weather measurements to be recorded for each calendar month are 

 • the cumulative rainfall (mm) 

 • the number of days with rainfall more than 10 mm 

 • the number of days with minimum air temperature less than 0 degrees Celsius 

 • the number of days with snow lying at 09:00 hours South African Time 

 and these measurements 

   0  

 The weather measurements are supplied by South African Weather Bureau  

 

If recorded weather data are available: 

60.1(13) The weather data are the records of past weather measurements for each calendar month  

 which were recorded at Johannesburg Braamfontein weather 

station or nearest available 

 and which are available from: the South African Weather Bureau 

 

If no recorded data are available 

Where no recorded 

data are available 

60.1(13) 

Assumed values for the ten-year return 

weather data for each weather 

measurement for each calendar month are: 

 

Not applicable. 
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If Option A or B is used 

63.12 The value engineering percentage is 50%, unless another percentage 

is stated here, in which case it is  

 

80% 

 

60.6 The method of measurement is  Standard System of Measuring Building 

Work (seventh edition) Refer to the BoQ 

specification document for the model 

projects. 

 

If there are additional compensation events 

60.1(21) These are additional compensation events  

 None other than the standard definition as per the NEC.  

 

 

7 Title 

 There is no reference to Contract Data in this section of the core clauses and terms in italics 

used in this section are identified elsewhere in this Contract Data 

 

8 Liabilities and insurance 

 

If there are additional Client’s liabilities 

80.1 These are additional Client's liabilities  

 None  

 

83.3 Insurance Table row 3 The minimum amount of cover for insurance against loss of or damage to property 

(except the works, Plant, Materials and Equipment) and liability for bodily injury to or 

death of a person (not an employee of the Contractor) arising from or in connection with 

the Contractor Providing the Works for any one event is:  

 R15 million in respective of each claim, without limit to the number of claims and R75 

million in annual aggregate. 

83.3 Insurance Table row 4 The minimum amount of cover for insurance against death of or bodily injury to 

employees of the Contractor arising out of and in the course of their employment in 

connection with the contract for any one event is: 

 That which is prescribed by the Compensation injuries and Diseases Act No. 130 of 1993 

as amended and whatever the Contractor deems desirable in addition. 
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If the Client is to provide Plant and Materials  

83.3 Insurance Table row 1 The insurance against loss of or damage to the works, Plant and Materials is to include 

cover for Plant and Materials provided by the Client for 

an amount of 

equal to the value of Plant 

and Materials 

 

If the Client is to provide any of the insurances stated in the Insurance Table 

83.1 The Client provides these insurances from the Insurance Table 

 (1) Insurance against  

 Minimum amount of cover is  

 The deductibles are  

 (2) Insurance against  

 Minimum amount of cover is  

 The deductibles are  

 

If additional insurances are to be provided 

83.1 The Client provides these additional insurances 

 (1) Insurance against Not applicable 

 Minimum amount of cover is Not applicable 

 The deductibles are Not applicable 

 

83.2 The Contractor provides these additional insurances 

 (1) Insurance against The Contractor must insure itself against liability arising 

out of or due to its fault or the fault of any of its 

employees, agents, associates or other persons acting on 

its behalf. Such coverage must be on terms satisfactory to 

the University’s Insurance Brokers. The Contractor must 

provide proof to the satisfaction of the University that 

such insurance cover has been taken out. 

 Minimum amount of cover is R30 million in respective of each claim, without limit to the 

number of claims and R 150 million in annual aggregate. 

 The deductibles are See policies arranged by the Contractor 

 

 

 

(2) Insurance against Loss or damage to Equipment, works, Plant and Materials. 

This should include loss or damage to Plant and Materials 

which are outside of the working areas, and which are 

marked by the Supervisor for the Contract in accordance 

with the provisions of the Contract 
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 Minimum amount of cover is The full replacement value of the Equipment, works, Plant 

and Materials. 

 The deductibles are See policies arranged by the Contractor 

 (3) Insurance against SASRIA (Special Risks)  

 Minimum amount of cover is Total of the Prices (excluding VAT) 

 The deductibles are See policies arranged by the Contractor  

 (4) Insurance for Professional Indemnity 

 Minimum amount of cover is R5 million in respective of each claim, without limit to the 

number of claims and R 25 million in annual aggregate. 

 The deductibles are See policies arranged by the Contractor  

   

Resolving and avoiding disputes 

 

W1.4(1), W2.4(1) and 

W3.3(1) 

The tribunal is Arbitration 

W1.4(5), W2.4(4) and 

W3.3(4) 

The arbitration procedure is the latest edition of Rules for the Conduct of Arbitrations 

published by The Association of Arbitrators (Southern 

Africa) or its successor body. 

 The place where arbitration is 

to be held is 

Johannesburg, South Africa 

 The person or organisation who will choose an arbitrator if the Parties cannot agree a 

choice or if the arbitration procedure does not state who selects an arbitrator, is 

 the Chairman for the time being or his nominee of the Association of Arbitrators 

(Southern Africa) or its successor body. 

 

If Option W1 is used 

W1.1(1) The Senior Representatives of the Client are 

 Name (1) Prof Ian Jandrell 

 Address for communications University of the Witwatersrand, Johannesburg 

1 Jan Smuts Avenue, Braamfontein, 2000 

 Address for electronic communications ian.jandrell@wits.ac.za  

W1.2 The Adjudicator is (Name) 

[It is always preferable to name the 

Adjudicator at time of award. If this can 

the person selected from the ICE-SA Division (or 

its successor body) of the South African 

Institution of Civil Engineering Panel of 

mailto:ian.jandrell@wits.ac.za
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be done delete this data and insert the 

name and contact details below.]  

 

Adjudicators by the Party intending to refer a 

dispute to him.  (see www.ice-sa.org.za) 

 Address for communications TBC 

 

 Address for electronic communications TBC 

 The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the 

South African Institution of Civil Engineering 

and the Institution of Civil Engineers. (See 

www.ice-sa.org.za ) or its successor body. 

 

  

X1: Price adjustment for inflation (used only with Options A, B, C and D) 

 
 

X1.1(c) The proportions used to calculate the Price Adjustment Factor are  

 0.85 linked to the index 
for 

Work Group 170, 
Mechanical services 

 0.0  linked to the index 
for 

[●] 

 0.0  linked to the index 
for 

[●] 

 0.0  linked to the index 
for 

[●] 

 0.0  linked to the index 
for 

[●] 

 0.15 non-adjustable  

 1.00   

 The base date for indices is  1 July 2027 

 These indices are Statistics South Africa, P0151.1, Construction 
Material Price Indices 

 

 

 

There is no reference to Contract Data in this Option and terms in italics used in this Option are identified elsewhere in 
this Contract Data. 

 

X2: Changes in the law 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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X5: Sectional Completion – only for selected Package Orders 

11.2(3) The completion date for each section of the works is 

 section description completion date 

 (1)  [●] [●] 

 (2) [●] [●] 

 (3) [●] [●] 

 (4) [●] [●] 

 

X7: Delay damages 

X7.1 Delay damages for Completion of the whole of the works 

are  

 

0.1% of the Total of the Prices 

at the Contract Date per day 

late up to a maximum of 15% 

of the Total Prices at the 

Contract Date. 

 

X11: Termination by the Client (applicable only for a specific Package Order) 

There is no reference to Contract Data in this Option and terms in italics used in this Option are identified elsewhere in 

this Contract Data. 

X14: Advanced payment to the Contractor for a specific Package Order 

X14.1 The amount of the advanced payment is Package order dependent 

at the Contract Date 

X14.3 The period after the Contract date from which the 

Contractor repays the instalments in assessments is  

[Package order dependent] 

weeks 

X14.3 The instalments are (either an amount or a 

percentage of the payment 

otherwise due) 

 

Advanced payment bonds An advanced payment bond is/is not - required. (delete as applicable) 
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X15: The Contractor’s design only for a specific Package Order and supported by an PI insurance 

 

X15.4 The period for retention following Completion of the whole 

of the works or earlier termination is 

 

As per the Package Order.  

X15.5 The minimum amount of insurance cover for the claims 

made against the Contractor arising out of its failure to use 

the skill and care normally used by professionals designing 

works similar to the works is, in respect of each claim 

 

As per the Package Order. 

X15.5 The period following Completion of the whole of the works 
or earlier termination for which the Contractor maintains 
insurance for claims made against it arising out of its failure 
to use the skill and care is 

 

As per the Package Order. 

 

 

X16 Retention 

X16.1 The retention percentage is  5 % 

X16.2 The retention period is 12 months 

 
 

X18: Limitation of liability 

X18.2 The Contractor’s liability to the Client for indirect or 

consequential loss is limited to: 

 

Zero 

X18.3 For any one event, the Contractor’s liability to the Client for 

loss of or damage to the Client’s property is limited to: 

 

R 15 million 

X18.4 The Contractor’s liability for Defects due to his design which 
are not listed on the Defects Certificate is limited to 

 

R 15 million 

X18.5 The Contractor’s total liability to the Client for all matters 
arising under or in connection with this contract, other than 
excluded matters, is limited to: R 75 million 

X18.6 The end of liability date is 5 years after Completion of the whole of the works 
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Z: Additional conditions of contract  

     

The additional conditions of contract are: 

Z1 Relationship to the Client’s Framework Contract 

Z1.1 This contract is compiled in accordance with the provisions of the NEC4 Framework Contract agreed 
 between the Parties on or about February 2027.   References in this contract to the  Framework Contract 
are to the aforesaid agreement.  

Z2 Additional defined terms; add to clause 11.2 

Z2.1 A Package is work identified by the Client in terms of the NEC4 Framework Contract to be carried out 
 under this ECC4 contract. This contract uses contract data from the Framework Contract where that 
 contract data is common to all work packages. 

Z2.2 A Package Order is the Project Manager’s instruction to carry out this ECC4 contract.  

Z2.3 The term Package Order is used interchangeably with the term Work Order used in the NEC4 Framework 
 Contact (FC4). 

Z3 Appointments in terms of the Framework Contract 

Z3.1 The assessment of a Package is in the form of a Package bill of quantities. Where items of work in the 
 Package bill of quantities are covered by rates and prices in the Framework Contract Bill of Quantities, the 
 items are priced using those rates and prices.  The rates and prices for items in the Package bill of quantities 
 which are not taken from the Framework Contract Bill of Quantities are assessed in the same way as a 
 compensation event is assessed 

Z3.2 The Contractor participates in early contractor involvement, in pro-active design and value engineering and 
 constructability reviews, in consultation with the Client and its appointed professional consultancy teams in 
 the preparation of this Package ECC4 based contract issued during the Framework Contract period. 

Z3.3  This Framework Contract appointment is non-committal and there is no guarantee of any work  
 Packages being allocated to any appointed framework contractor. 

The Client may award work Packages outside of the Framework Contract at its discretion, under a standalone 
tender process. 

Types of work packages excluded from allocation under the Framework Contract include maintenance work 
and any construction projects outside of the Client’s Braamfontein and Parktown campus precincts. 

The Client may allocate work Packages to the Contractor at its discretion. The allocation will be guided by 
considerations including but not limited to relevant experience, performance during past or ongoing work 
Packages on behalf of the Client, the Contractor’s capacity, allocation of work within a specific precinct and 
balancing total value of work allocation to framework contractors. 

Z3.4 A Package Order is not issued after the end date as per the framework contract.  

 Packages Orders issued before the end date may be completed after the end date as per the framework 
 contract. 

 The issue of a Package is not a compensation event. 
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Z4  Secondary Option X1 Price adjustment for inflation 

Z4.1  Defined terms: 

Z4.2  Each amount due includes an amount for price adjustment which is the sum of 

• The change in the Price for Work Done to Date since the last assessment of the amount due multiplied by the 

PAF applicable at the previous July and 

• The amount for price adjustment included in the previous amount due. 

Z4.3  The defined Cost for compensation events is assessed using  

The Defined Cost current at the dividing date used in assessing the compensation event adjusted to the base 

date by dividing by one plus the PAF applicable at the July before that dividing date, for other amounts 

Z4.5 The base date for indices is 1 July 2027(thereafter annually) 

Z4.6 The indices are the index as published by Stats SA, P0151.1, Construction Material Price Indices, Work 

 Group, 170. 

 
 
Z5  Exchange Rate Fluctuation.  
 
 
The imported material unit price, unless otherwise agreed between the Employer and the Contractor, is the Defined 

Cost of the imported material as delivered to the Contractor, based on an exchange rate obtained from the website 

www.xe.com/ict/ on a date stated in the Package Order and the prevailing market related rates,   including the fee 

percentage. 

The imported material unit price is recalculated based on the exchange rate obtained from the website 

www.xe.com/ict/ on a date within two weeks after the issuing of the package Order by the Employer or the 

Employer’s Agent when the order is placed or at a date two weeks after the issuing of the package Order if an  order is 

not placed with the foreign supplier. 

A minimum exchange rate fluctuation of 5% will be deemed as the threshold to initiate a recalculation of the imported 

material unit price. 

For the purposes of this tender indicative pricing to be based on an exchange rate of ZAR to USD 16.5:1 

file:///C:/Users/RikhotNN/Documents/Apointement/Andzani/SRSQS/Wits/Wits%20PV%20Projects/Tender%20Documentation/www.xe.com/ict/
file:///C:/Users/RikhotNN/Documents/Apointement/Andzani/SRSQS/Wits/Wits%20PV%20Projects/Tender%20Documentation/www.xe.com/ict/
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C1.3 Form of Surety 

 

Pro Forma Securities: Advance payment bond  
(to be reproduced exactly as shown below on the letterhead of the Bank providing the Bond / Guarantee) 

University of the Witwatersrand, Johannesburg  

Private Bag 3, Wits 2050                                                                         Date: ______________________________ 

 

Dear Sirs, 

Advanced Payment Bond for Contract No.: _______________ 

With reference to the above numbered contract made or to be made between  

University of the Witwatersrand, Johannesburg 

Private Bag 3, Wits 2050 (the Employer)   

and 

________________________________________________________________________________ (the Contractor), 
for 

The supply, delivery, installation, and commissioning HVAC systems for model within the university of the 
Witwatersrand precincts. (the works) 

I/We the undersigned   

on behalf of the Surety  

of physical address  

  

 

and duly authorised thereto do hereby bind ourselves as Surety and co-principal debtors in solidum for the due and 
proper repayment by the Contractor to the Employer of the advanced payment made by the Employer to the 
Contractor under the Contract, and for all losses and expenses that may be suffered or incurred by the Employer as a 
result of the Contractor not repaying the advanced payment, subject to the following conditions 

1. The terms Employer, Contractor, and the works have the meaning as assigned to them by the conditions of 
contract listed in the Contract Data for the aforesaid Contract. 

2. We renounce all benefits from the legal exceptions "Benefit of Exclusion and Division", "No value received" and all 
other exceptions which might or could be pleaded against the validity of this bond, with the meaning and effect of 
which exceptions we declare ourselves to be fully acquainted. 

3. The Employer has the absolute right to arrange his affairs with the Contractor in any manner which the Employer 
deems fit and without being advised thereof the Surety shall not have the right to claim his release on account of 
any conduct alleged to be prejudicial to the Surety.  Without derogating from the foregoing compromise, 
extension of the construction period, indulgence, release or variation of the Contractor's obligation shall not 
affect the validity of this Advance Payment bond. 
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4. This bond expires on the date when the Surety receives a notice from the Employer’s Representative stating that 
the advanced payment has been repaid to the Employer in terms of the Contract or liquidated by deductions from 
other payments due to the Contractor through the Contractor’s fulfilment of its other obligations under the 
Contract. 

5. The amount of the bond shall be payable to the Employer upon the Employer's demand and no later than 7 days 
following the submission to the Surety of a certificate signed by the Employer’s Representative stating the amount 
of the Employer's losses, damages and expenses incurred as a result of the non-performance aforesaid.  The 
signed certificate shall be deemed to be conclusive proof of the extent of the Employer's loss, damage and 
expense. 

6. Our total liability hereunder shall not exceed the sum of (R___________________) which is equal to the advance 
payment. 

7. This Advanced Payment Bond is neither negotiable nor transferable and is governed by the laws of the Republic of 
South Africa. 

 

 

Signed at  on this  day of   20 

 

 

Signature(s)   

Name(s) (printed)   

Position in Surety company 

 

  

Signature of Witness(s) 

 

  

Name(s) (printed)   
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Contract Data Part 1: One-in-ten-year-return weather data  

One-in-ten-year-return weather data obtained from the South African Weather Service (SAWS) for the Johannesburg 

(OR Tambo) weather station, representative of the project location (Braamfontein). The weather measurements to be 

recorded for each calendar month are: 

1. the cumulative rainfall (mm); 

2. the number of days with rainfall more than 10 mm; 

3. the number of days with minimum air temperature less than 0 degrees Celsius; and 

4. the number of days with snow at 08h00. 

If any one of these weather measurements recorded within a calendar month, before the Completion Date for the 

whole of the works and at the place stated in this Contract Data is shown to be more adverse than the amount stated 

below, then the Contractor may notify a compensation event. 

Month No. of Days with Minimum 
Temperature below 0°C 

No. of Days with Snow at 
08:00 

Total Monthly Rainfall 
(mm) 

January 0 0 205.2 

February 0 0 178.1 

March 0 0 164.4 

April 0 0 100.8 

May 2 0 42.3 

June 7 0 19.8 

July 7 0 6.5 

August 4 0 13.4 

September 1 0 54.1 

October 0 0 139.1 

November 0 0 181.4 

December 0 0 175.3 

 

Only the difference between the more adverse recorded weather and the equivalent measurement given above is 

taken into account in assessing a compensation event. 
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Part 2 – Data provided by the Contractor 

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract) 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of the clause which 

requires the data is shown in the left-hand column for each statement however other clauses may also use the same 

data.   

2. In the left-hand column where a note begins, “If -----" either complete the data and delete the note if the option applies 

or delete the note and the rows of data relevant to that note if the option has not been selected.] 

Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 

1 General 

10.1 The Contractor is  

 Name  [●] 

 Address for communications [●] 

 

 Address for electronic communications [●] 

 

11.2(10) & 52.1 The fee percentage is  [●]          % 

 

11.2(20) &16.3 The working areas are the Site and [●] 

   

24.1 The key persons are   

 Name (1) [●] 

 Job [●] 

 Responsibilities [●] 

 Qualifications [●] 

 Experience [●] 

   

 Name (2) [●] 

 Job [●] 

 Responsibilities [●] 

 Qualifications [●] 

 Experience [●] 
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11.2(8) The following matters will be included in the Early Warning Register: 

 [●] 

 

 

 

 

2  The Contractor’s main responsibilities 

 

If the Contractor is to provide Scope for its design 

11.2(16) and 21.1 The Scope provided by the Contractor for its design is in S 300 Contractor’s design 

 

 

3 Time  

 

If a programme is to be identified in the Contract Data 

31.1 The programme identified in Contract Data is [●] - 

 

If the Contractor is to decide the completion date for the whole of the works 

11.2(3) The completion date for the whole of the works [●] - 

 

 

5 Payment 

 

11.2(21) The activity schedule is in Not Applicable 

 

 

 The tendered total of the Prices is [●] - 
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Resolving and avoiding disputes 

 

If Option W1 or W2 is used 

W1.1(1) The Senior Representatives of the Contractor are  

  Name [●] 

 Address for communications [●] 

 

 Address for electronic 

communications 

[●] 

   

 Name (2) [●] 

 Address for communications [●] 

 

 Address for electronic 

communications 

[●] 
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Data for Short Schedule of Cost Components (only used with Options A or B) 

 

11.2(28) and 

SSCC 11 

The people rates are 

 Category of person unit rate 

 Project Manager Month  

 Electrician Month  

 Lead HVAC Technician Month  

 Health and Safety Officer Month  

 

SSCC 21 The published list of Equipment is the edition current at 

the Contract Date of the list published by 

[●] 

 The percentage for adjustment for Equipment in the 

published list is  

[●]         % (State plus or minus) 

 

 

SSCC 22 The rates for other Equipment are 

 Equipment rate  

 [●] [●]  

 [●] [●]  

 [●] [●]  

 [●] [●]  
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C2.1 Pricing assumptions Option B 

 

How work is priced and assessed for payment 

 

Clause 11 in NEC4 Engineering and Construction Contract (ECC4) Option B states: 

 

Identified and 

defined terms 

11 

11.2 

 

(22) The Bill of Quantities is the bill of quantities unless later changed in accordance 

with these conditions of contract. 

  (30) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for each item in 

the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work covered by 

the item which the Contractor has completed. 

 Completed work is work which is without notified Defects the correction of 

 which will delay following work. 

  (33) The Prices are the lump sums and the amounts obtained by multiplying the 

rates by the quantities for the items in the Bill of Quantities. 

 

This confirms that Option B is a re-measurement contract and the Bill comprises only items measured using quantities 

and rates or stated as lump sums.  Value related items are not used.  Time related items are items measured using rates 

where the rate is a unit of time. 

New priced items, where required, in the Package Order bill of quantities, for which there are no items in the Model 

Project bill of quantities, shall be priced at rates based on those in the Model Project bill of quantities. 

Function of the Bill of Quantities 

Clause 56.1 in Option B states, “Information in the Bill of Quantities is not Scope or Site Information”.  This confirms that 

specifications and descriptions of the work or any constraints on how it is to be done are not included in the Bill, but in 

the Scope.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Works in accordance 

with the Scope”. Hence the Contractor does not Provide the Works in accordance with the Bill of Quantities.  The Bill of 

Quantities is only a pricing document.   

Guidance before pricing and measuring 

Clients preparing tenders or contract documents, and tendering contractors are advised to consult page 85 of the “NEC4 

User Guide, Preparing an Engineering and Construction Contract” before preparing the bill of quantities or before 

entering rates and lump sums into the bill.  

There is no general provision in Option B for payment for materials on Site before incorporation into the works.  If 

secondary Option X14 Advanced payment has not been used, then the tendering contractor may obtain the same effect 

by inserting appropriate items in the method related charges where the method of measurement allows or alternatively 

making allowance in the rates of the bill of quantities for the financing of Plant and Materials until they are incorporated 

in the works. 

When compensation events arise, the default position is that the Bill of Quantities is not used to calculate the cost effect 

of the event.  Defined Cost and the resulting Fee is used and Defined Cost includes all components of cost which the 

Contractor is likely to incur, including so called P & G items.  Rates and lump sums from the Bill of Quantities, or from 

any other source, may be used instead of Defined Cost and the Fee only if the Contractor and Project Manager agree.  

If they are unable to agree, then Defined Cost plus Fee is used.    
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Measurement and Payment 

Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

[add or delete as required]  

 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre 

pass 

m3 cubic metre 

m3-km cubic metre-

kilometre 

MN meganewton 

MN.m meganewton-

metre 

MPa megapascal 

No. number 

sum Lump sum 

t tonne (1000kg) 

 

 



 

Client: ………………...     Witness: ………………...     Contractor: ………………...    Witness: ………………. 

  
Framework Contract No. TBA:  Engineering and Construction Contract (ECC4) Package Order No. ## 25    

 

General Assumptions 

 

• Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has been 

made in the quantities for waste. 

• The Prices and rates stated for each item in the Bill of Quantities are treated as being fully inclusive of all work, 

risks, liabilities, obligations, overheads, profit and everything necessary as incurred or required by the Contractor 

in carrying out or providing that item.     

• An item against which no Price is entered will be treated as covered by other Prices or rates in the bill of 

quantities.   

• The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the actual 

amount of work to be done.  The quantities of work assessed and certified for payment by the Project Manager at 

each assessment date will be used for determining payments due. 

• The short descriptions of the items of payment given in the bill of quantities are only for the purposes of 

identifying the items.  Detail regarding the extent of the work entailed under each item is provided in the Scope. 

Key notes on the Contractor’s invoice: 

The Contractor applies for payment with a SARS compliant tax invoice addressed to the Client including the following:  

• Name and address of the Contractor  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Client’s VAT registration number: 4390128942; 

• The total Price for Work Done to Date which the Contractor has completed; 

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, the VAT 

and including VAT; 

• The invoice shall refer to the Purchase Order Number (obtained from the Client) 

• Purchase Order Specific statement to accompany the invoice. 

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for Work Done 

to Date for each item in the Price List for work which has been completed. 

As required and applicable for payment processing purposes, the Contractor registers on the Client’s Vendor Database 

by the first assessment date by completing the relevant vendor registration forms and providing all the required 

information. 

One hundred percent (100%) of the Prices for Services Provided to Date is retained in assessments of the amount due 

until the Contractor has registered on the Wits University Procurement Database. 
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Tax invoices 

The Contractor submits his valid tax invoice in accordance with the law with his application for payment.   

Where the Contractor does not submit his valid tax invoice in accordance with the law within the time required the 

period within which payment is made in terms of clause 50.1, the period within which payment is made in terms of 

clause 51.1 and the time allowed in clause 51.2 is extended by the length of time from the date when the Contractor 

should have submitted the valid tax invoices to the date of submission. 

Vendor Registration 

The Contractor shall complete vendor registration forms before the first assessment date. Such forms shall, as relevant 

be accompanied by the following documents, where applicable: 

• Company registration documents, share certificate and joint venture agreements 

• Certified copies of the Identity Documents of directors / managing members 

• Tax clearance certificate 

• VAT registration certificate 

• B-BBEE Certification and B-BBEE Rating Certificate 

• Company letter head 

• A cancelled cheque of stamped letter from the bank, verifying the banking details 

The Contractor may be requested to complete the Independent Contractor and Personal Service Provider Questionnaire 

in order to determine whether or not the University is required to deduct PAYE. 
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C2.2 The Bill Of Quantities – Option B 

 

Refer Annexure 1:  Model Projects Bill of Quantities. 
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Part C3 Scope of Work for a specific Package Order 

 

C3.1: The Client’s Scope  

(See Annexure 2 The Scope for the model project as a reference.) 

S 100 Description of the works 

S 105 Project Objectives The Client’s objective is to appoint a competent Heating, Ventilation, and Air Conditioning 

(HVAC) installation contractor for the Model Projects. 

S 110 Description of the works The works are the supply, delivery and installation of an HVAC systems for Model Projects 
consisting of but not limited to the following: 

a) Supply and delivery of all equipment and materials. 

b) Installation of the complete HVAC system. 

c) Testing and commissioning. 

d) Integration with the Building Management System (BMS), if applicable. 

e) Documentation and handover manuals. 

f) Training for user personnel. 

g) 12 months maintenance post-commissioning (or other specified warranty 
period). 

h) Associated electrical reticulation 

i) Associated Building Works 

 

S 200 Constraints on how the Contractor Provides the Works 

S 201 General constraints The following are general constraints and restrictions on the Contractor for the duration of 

the contract. 

Additionally, see the listed and attached Annexures: 

1. Annexure 4 -  Specification for access to and performing works and services on a University 

 Precinct  

2. Annexure 5 -  Generic Occupational Health and Safety Environmental Specification for 

 Construction Contracts 

The annexures state the general standard Client constraints regarding access to working areas, 
security and identification of people, control of site personnel, health and safety, etc.  

S 205 Radio Frequency 

Interference 

Not Applicable 

S 206 Contractor’s Equipment 

on Site 

 

Only diesel-operated vehicles, plants and equipment and generators are permitted on Site. 

A list of all Contractor’s Equipment, vehicles and devices must be provided and readily 

available for distribution to the Client Security Services. 

S 207 Available facilities and 

restrictions 

During the construction phase, the Contractor maintains enough personnel on-Site to 

manage the contract. No accommodation is available for the Contractor, on-site.  
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S 208 Working and none 

working times 

Working days are: 

Monday – Friday 07h00-17h00, Saturday 07h00 – 13h00 

Non-working days are: 

Sundays and Public Holidays. The Project Manager’s permission is required, subject to such 

conditions as the Client may set, to work on these days. 

Special non-working days are: 

None 

The Project Manager’s permission is required, subject to such conditions as the Client may 

set, to work on these days. 

The year-end break: 

The year-end break commences on: [N/A]   

The year-end break ends on: [N/A] The Project Manager’s permission is required, subject to 

such conditions as the Client may set, to work during the year-end break. Any out of the 

ordinary working hours will be agreed upon with PM.  

S 210 Confidentiality The Contractor undertakes to maintain in confidence any and all information regarding this 

project and shall obtain appropriate similar undertakings from all subcontractors and 

suppliers. 

Such information shall not be used in any way except in connection with providing the 

Works. 

No information regarding this project shall be published or disclosed without the prior 

written consent of the Client. 

S 211 Publicity The Contractor shall be permitted to disclose Completion Certificates, Client testimonials 

and installation descriptions for the purposes of marking and securing future business. 

  

All disclosures must comply with Annexure 7: Terms and Conditions 

S 215 Security and protection 

of the Site 

Client shall be responsible for the provision of security within the University precinct; 

however, the Contractor is responsible for the security of the Contractor’s equipment on site 

prior to official handover 

S 220 Security & identification 

of people 

Contractor shall abide by the client’s security and identification protocols when coming to 

site and for the duration of any works as per Annexure 4_Access to University Precincts. 

The Contractor shall keep a daily workers register that records all personnel that come in 

and out of site on a daily basis. 

S 225 Protection of existing 

structures and services 

The Contractor shall take reasonable care to avoid any damage to existing structures, 

installation and installed services from the site which the works are being executed. 

S 230 Protection of the works See Annexure 4 - Access to and performing works and services on the University precinct. 

S 235 Cleanliness of roads Access roads are to be kept clear of any obstruction associated with the works as far as is 

reasonably practicable 

 
 



 

Client: ………………...     Witness: ………………...     Contractor: ………………...    Witness: ………………. 

  
Framework Contract No. TBA:  Engineering and Construction Contract (ECC4) Package Order No. ## 30    

 

S 240 Traffic management The Contractor is to take reasonable care to avoid or limit as far as is reasonably practicable, 

obstruction to access roads. In cases where traffic obstructions cannot be avoided or limited 

further in terms of time and impact, prior notice is to be given a week ahead of time. 

Obstructions are to be scheduled during hours that reduce or eliminate impacts to the 

Client’s core business.  

During the duration of the obstruction adequate signage and traffic control personnel are to 

be arranged. 

S 245 Condition survey The Contractor shall be required to perform conditional surveys prior to package order 

generation as part of early contractor engagements to assess the constructability of the 

proposed package order with a view to reduce project risk 

S 250 Consideration of Others Contractor shall give consideration to Client’s core business and the need for continuity of 

service in the planning and execution of the scope. 

S 255 Industrial relations The Contractor shall comply with all requirements as per law 

S 260 Control of works Contractor shall maintain strict quality control of the works in line with the manufacturers 

guidelines, the Contractor’s approved Quality Management System, industry norms and 

standards 

S 265 Site cleanliness Contractor shall ensure good housekeeping at all times when executing the scope of work as 

per the approved safety file 

S 270 Waste materials Contractor shall be responsible for the disposal of the waste generated during the execution 

of the scope in accordance with approved SHEQ files 

S 275 Supplier Development 

Programme 

 

Not Applicable 

S 280 Empowerment Contractor must ensure they maintain the same level of BBBEE rating that was achieved 

during contract award 

S 300 Contractor’s design 

S 305 Design responsibility 

 

ECC21.1 

The permanent parts of the works are to be designed by the Client. 

All temporary works, facilities, and equipment necessary to complete the works to be 

designed by the Contractor including but not limited to the following: 

1) Shop Drawings – As per the applicable area of scope. – 

2) all temporary protection structures, including the storing of exposed excavated 

material. 

3) scaffolding. 

4) temporary structural supports for structural concrete and steel elements. 

5) propping that may be required to support structural slabs while heavy equipment is 

placed in position. 

6) mortar, plaster, and concrete mixes 

7) shuttering for normal rough and smooth concrete. 

8) temporary plumbing. 

9) temporary electrical services. 

temporary signage, temporary offices, toilets, committee rooms, etc.; support to notice 

boards 
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S 310 Design submission 

procedures and acceptance 

criteria 

 

ECC 21.2 

ECC X22.3(1) 

ECC X22.3(3) 

The detailed equipment specifications, scaffolding arrangements, shop drawings, temporary 

electrical connections are to be submitted to the Client’s dully authorised personnel for 

review and approval prior to implementation as part of project execution. 

S 315 Design approvals from 

Others 

The detailed equipment specifications, scaffolding arrangements, shop drawings, temporary 

electrical connections are to be submitted to the Client’s dully authorised personnel for 

review and approval prior to implementation as part of project execution 

S 320 Client’s requirements 

 

ECC 21.2 

ECC X22.3(3) 

All Contractor’s designs are be done so in terms of the applicable standards, specifications 

and requirements as set out in this contract documents and any other legal and statutory 

requirements. 

S 325 Design co-ordination As per Z3.2 

S 330 Requirements of Others As part of discussion prior to Package Order assignment the requirements of different 

stakeholders are to be discussed and incorporated into the package order. 

S 325 Using the Contractor’s 

design 

The Contractor’s design is to be used solely for purpose of executing the scope of works 

S 340 Client’s requirements for 

design of Equipment 

All Contractor’s designs are be done so in terms of the applicable standards, specifications 

and requirements as set out in this contract documents and any other legal and statutory 

requirements. 
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S 400 Completion 

S 405 Completion definition 

 

ECC 11.2(2) 

A Package Order shall be considered complete when the works as defined in the package 

order have been executed, all systems commissioned and operational, required O&M 

training has been given to the Client and End Users, and the one-year maintenance and 

guarantee period has lapsed. 

S 410 Sectional Completion 

definition 

 

ECC 11.2(2) 

ECC X5.1 

Sectional Completion is defined as the construction, commissioning and operationalisation 

of a defined part of the works. 

S 415 Training Prior to project final handover, system operations and maintenance(O&M) training is to be 

given to Clients, End Users and Facility Management Staff. 

S 420 Final clean To be completed prior to handover to Client, End User and Facility Management. 

S 425 Security The contractor is responsible for the security of the construction site unless otherwise 

agreed in writing with the Client. 

S 430 Correcting Defects As per 43.1 and 43.2 

S 435 Pre-Completion 

arrangements 

Not Applicable 

S 440 Use of the works 

 

ECC 35.2 

The works are to be used for their Client’s intended purpose post commissioning. 

 

 

S 500 Programme 

 

S 505 Programme 

requirements 

 

ECC 31.2 

ECC 31.3 

The Contractor is required to submit detailed package order specific implementation plan 

for the execution of each package order.  The plan shall include but is not limited to: 

• The approach that the contractor will use to execute the package order works 

• Documentation required from the Client  

• A proposed project schedule with start and end dates as well as key milestones 

• Resource allocation 

• Shut down durations and dates 

• Any required interruption of thoroughfare via walkways and roads 

• Any required interruption of access to parking 

• Any lifting of equipment via use of a mobile crane or other means 

• General access requirements 

• How the contractor is to avoid unintended damages 

S 510 Methodology statement The Contractor shall put forward a detailed overarching methodology indicating how they 

intend to execute the package order scope of works 
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S 515 Work of the Client and 

Others 

 

ECC 25.1 

ECC 60.1(5) 

The Client may make use of Professional Consultants and Minor Frameworks Contractors to 

execute the following: 

• HVAC related designs 

• Structural assessments and designs 

• Roof waterproofing  

• Roof Sheeting 

• Structural upgrades 

As part of preparations for package order execution 

S 520 Information required The Contractor is to make information requests via the designated Project Manager; such 

requests shall include but will not be limited to: 

• Existing site drawings such as layout drawings, electrical reticulation drawings, 

plumbing drawings… etc  

• Other works handover documentation 

• Client’s core business schedules such exam season start dates, venue availability, 

major campus events that interrupt works…etc 

S 525 Revised programme The Contractor is expected to revise schedules on a 2-week basis to enable accurate 

planning and tracking of task order execution progress.  The Contractor shall strive to adhere 

to the original timelines and when delays are experienced the Contractor is to make plans to 

recover any lost time. 

 

S 600 Quality management 

 

S 605 Quality management 

system 

 

ECC 40.1 

The Contractor is to submit a Quality Management System (QMS) for review and approval 

by the Client Service Manager.  The QMS shall cover as a minimum, but not limited to, the 

following areas: 

• Quality Policy and objectives 

• Management commitment 

• Documentation Control 

• Project process approach 

• Resource management 

• Performance evaluation 

• Resolution of nonconformities 

• Continuous improvement 

S 610 Quality policy statement 

and quality plan 

Contractor to submit Quality policy statement and quality plan to the Clients 

representative for review and approval 

S 615 Samples Not Applicable 
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S 700 Tests and inspections 

 

S 705 Tests and inspections 

 

ECC 41.1 

ECC 41.2 

ECC 42.1 

ECC 60.1(16) 

Refer to Annexure 2: Model Project Specification documents. 

All test and inspections are to be as per Annexure 2, test will include the below but are not 

limited to: 

Cold Commissioning Tests 

- Continuity checks 

- Polarity checks 

- System controls check 

- System protection tests 

Hot Commissioning Tests 

- System operational checks 

- System air balancing 

- Protection Functions Check 

- System running noise levels 

System Performance checks 

- Air flow and temperature control test 

- System performance during various environmental and use conditions 

All factory acceptance tests to be witnessed by the Project Manager and designated Client’s 

personnel 

A formal commissioning report to be issued to the Project Manager for review and as part of 

the handover documents 

S 710 Samples Not Applicable 

S 715 Management of tests & 

inspections and provision of 

samples 

All commissioning tests and Factory Acceptance tests and the tests results are to be 

captured in report format, issued to the Project Manager for review and as part of the 

handover documents. 

S 720 Covering up completed 

work 

Completed works are to be covered up in such manner as to render them safe. 

S 725 Supervisor’s procedure 

for inspections and watching 

tests  

The Contractor is to issue the commissioning report to the Project Manager for review. 

All factory acceptance tests are to be arranged at least two weeks in advance and are be 

witnessed by the Project Manager and designated Client’s personnel 
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S 800 Management of the works  

 

S 805 Project team – Others 

 

The Contractor and the Project Manager use the requirements of the early warning 
processes described in core clause 15.2, to in addition manage the progress of the service 
inclusive of  

• reviewing the progress of the Contractor in achieving the objectives of the service, 

• allowing the Contractor to demonstrate from the current Accepted Plan its progress 
and planned activities for the coming 4 weeks, 

• acting as a combined management team by discussing reviewing and making 
decisions required in terms of the contract, and in doing so 

o cultivate a spirit of co-operation and mutual trust for the benefit of both 
Parties and all who attend and 

o attend to any other issues considered relevant by either Party and the Project 
Manager. 

Early warning meetings may be convened at either Party’s premises on an alternating basis 
as agreed between the Contractor and the Project Manager or otherwise, all meetings are 
held at the Client’s site office.    

The Project Manager chairs the meeting. 

Informal reviews or meetings may be held at the premises of either Party throughout the 
contract on a non-interference basis.  These informal reviews require no additional 
preparation and are intended to support communication between the Project Manager and 
the Contractor. 

All attendees at early warning meetings and any other meeting carry their own expenses 

incurred in connection with such attendance. 

S810 Communication system 

 

ECC 13.2 

The primary form of communication will be via email between the designated Project 

Manager and Contractors Project Manager or Site Supervisor for any issues pertaining to the 

contact.   

The secondary form of communication will be the bi-weekly progress meetings of which 

formal communications will be supported by the meeting minutes. 

The primary form of communication will be via email between the designated Client’s 

Project Manager and Contractors Project Manager or Site Supervisor for any issues that are 

Task Order related.   

Task order specific WhatsApp groups will also be set up to facilitate faster communications 

for site related issues. 

Additional meetings will be set up on an ad hoc basis to address specific task order related 

issues; these will be arranged by agreement between the Project Manager and the 

Contractor 

S 815 Management procedures  

S 820 Contractor’s application 

for payment 

 

ECC 50.2 

The Contractor is to apply for payment of a package order as per C2.1.(Tax invoices) when the 

particular section of the works is complete in the form of submission of an invoice. 

The invoice is to be certified by the consulting engineer after which it will be processed by 

the Project Manager and forwarded for approval and payment by the Client. 



 

Client: ………………...     Witness: ………………...     Contractor: ………………...    Witness: ………………. 

  
Framework Contract No. TBA:  Engineering and Construction Contract (ECC4) Package Order No. ## 36    

 

 

 

S 900 Working with the Client and Others 

 

S 905 Sharing the Working 

Areas with Others 

 

ECC 25.1 

ECC 60.1(5) 

Contractor to perform the works in such a manner to reduce the impact on the Clients core 

business, this includes but is not limited to: 

• Requests for shutdowns to be made at least 7 days in advance and only proceed 

after approvals have been given by the project manager 

• Switching off power outside lecturing/event hours 

• Reduction of noise levels during lecturing hours 

Scheduling of restrictions to parking and/or access outside lecturing hours 

S 910 Co-operation  

 

ECC 25.1 

ECC 60.1(5) 

The Contractor shall be required to co-operate and co-ordinate with the following service 

providers and client agents: 

Nature of Co-operation Job description 

Package order specific project management coordination of 

interfaces and activities 

Project Manager 

The plant designs and equipment specifications must be 

submitted for review and information to the Client’s structural 

engineer 

Structural Engineer 

The Contractor is to work in line with the requirements and 

designs and codified by the client’s engineer 

Principal Mechanical 

Engineer 

The Contractor’s installation is to comply with the specifications 

as codified by the Client’s electrical engineer 

Electrical Engineer 

Commissioning is to be undertaken in conjunction with the 

Client’s maintenance staff. The Client’s staff must be trained in 

all operation and maintenance requirements, with support 

from suitable operation and maintenance manuals as required. 

Interfaces with shared roof space (such as HVAC systems) will 

be coordinated through the Client’s maintenance staff. 

Client representative 

The contractor’s handover documents (O&M Manuals, as build 

drawings, detailed system specifications and descriptions…etc) 

are to be submitted to the Client’s configuration manager for 

assessment and approval prior to final payment 

Client representative 

 

S 915 Co-ordination  See Item 910 

S 920 Authorities and utilities 

providers 
City Power and Joburg Water 
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S 1000 Services and other things to be provided 

S 1005 Services and other 

things provided by the 

Contractor for the use by the 

Client, Project Manager, 

Supervisor or Others 

 

ECC 25.2 

See S 110 

S 1010 Services and other 

things to be provided by the 

Client 

 

ECC 25.2 

See S 515 

 

S 1100 Health and safety 

S 1105 Health and safety 

requirements 

 

ECC 27.4 

The Contractor is to comply with the requirements OHS Act the approved Package Order 

specific health and safety file. 

  

S 1110 Method statements The Contractor is to submit proposed installation method statements, GA drawings and SLDs 

to the Project Manager for evaluation prior to plant installation 

S 1115 Legal requirements The Contractor is to comply with the requirements as listed in Annexure 5 - Generic 

Occupational Health and Safety Environmental Specification for Construction Contracts, 

the approved Package Order specific health and safety file, and all relevant legislation. 

S 1120 Inspections See S 705 

S 1125 Deleterious and 

hazardous materials 

Contractor shall handle all hazardous material such as oil and/or other chemicals in line with 

the approved Package Order safety file 

S 1130 Pre-Construction 

Information 

See S 520 

 

S 2100 Advanced payment to the Contractor 

S 2105 Form of the advanced 

payment bond 

See Clause Z5 

 

S 2300 Retention (Option X16) (not used with Option F) 

S 2305 Form of retention bond 

 

The retention will be kept in the form of money due to the Contractor, which will be 

released at the end of the retention period. 
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S 2700 Client’s work specifications and drawings 

 

S 2705 Client’s work 

specifications 

Package Order Specific 

S 2710 Drawings Package Order Specific 

 

 

No. Drawing No. Description 

1 Package order Specific  

1    

2    

3    

4    

5    

6    

7    

8    

9    

10    

11    

12    

13    

14    

15    

16    

17    

18    
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C3.2:  Scope provided by the Contractor for its design 

 

Contractor to describe: [●] 

 

Part C4 Site Information for a specific Package Order 

 

SI 105 Site location University of the Witwatersrand Precincts 

 

SI 200 Reports and surveys 

SI 205 Reports and 

surveys 

Model Project Annexure 2: Model Projects Specification document.  

 

SI 300 Public information 

SI 305 Public information Model Project 

 

SI 400 Buried pipes, services and other objects 

SI 405 Buried pipes, 

services and other objects 

Model Project 

 

SI 500 Buildings, structures and other things adjacent to the Site 

SI 505 Buildings, 

structures and other 

things adjacent to the Site 

Model Project 

 

SI 600 Health and safety information 
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C5 – ANNEXURES 

 

Annexure 1: The Model Projects Bill of Quantities  

Annexure 2: The Model Projects Specifications document 

Annexure 3: The Model Projects Drawings 

Annexure 4: Access to and performing works and services on the University precinct 

Annexure 5: Generic occupational health, safety and environmental specification for construction contracts 


