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UNIVERSITY OF THE WITWATERSRAND CONTRACT NUMBER — WSOPCBC_TO8
WITS PARKTOWN 11KV SWITCHGEAR UPGRADE PROJECT.

Part C1: Agreements & Contract Data

C1.1 Form of Offer and Acceptance
Offer

The Client, identified in the Acceptance page signature block on the next page, has solicited offers to enter into a contract
for the procurement of:

WITS MANAGEMENT AND EDUCATION CAMPUSES, PARKTOWN 11kV SWITCHGEAR UPGRADE.

The tenderer, identified in the signature block below, having examined the documents listed in the Tender Data and
addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Client by signing the form of Acceptance overleaf and returning one copy of this
document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the
Tender Data, or another period as agreed, whereupon the tenderer becomes the party named as the Contractor in the
conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &

signature of Date
the witness

Tenderer’s CIDB registration number:
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UNIVERSITY OF THE WITWATERSRAND CONTRACT NUMBER — WSOPCBC_TO8
WITS PARKTOWN 11KV SWITCHGEAR UPGRADE PROJECT.

Acceptance

By signing this part of this Form of Offer and Acceptance, the Client identified below accepts the tenderer’s Offer. In
consideration thereof, the Client shall pay the Contractor the amount due in accordance with the conditions of the contract
identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an Agreement between the Client and the
tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this
Agreement.

The terms of the Contract, are contained in:
Part1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part2  Pricing Data
Part3 Scope of Work
Part4 Site Information
and drawings and documents (or parts thereof), which may be incorporated by reference into the above-listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Client during this process of
Offer and Acceptance are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and
Acceptance. No amendments to or deviations from said documents are valid unless contained in this Schedule, which must
be signed by the duly authorised representative(s) for both parties.

The tenderer shall within one (1) week of receiving a completed copy of this Agreement, including the Schedule of
Deviations (if any), contact the Client’s agent (whose details are given in the Contract Data) to arrange the delivery of any
securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions
of contract identified in the Contract Data at, or just after, the date this Agreement comes into effect. Failure to fulfil any
of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one
fully completed copy of this document, including the Schedule of Deviations (if any) together with all the terms of the
contract as listed above.

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Client in writing of
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract
between the Parties.

Signature(s)

Name(s)

Capacity

for the Client  University of the Witwatersrand, Johannesburg
1 Jan Smuts Avenue, Braamfontein, 2000

Name &
signature of
the witness Date
Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly endorsed,

‘Alternative Tender’
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UNIVERSITY OF THE WITWATERSRAND
WITS PARKTOWN 11KV SWITCHGEAR UPGRADE PROJECT.

Schedule of Deviations

CONTRACT NUMBER — WSOPCBC_TO8

No. | Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Client and the tenderer agree to and
accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data
and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms
of the Offer agreed by the tenderer and the Client during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any
meaning or effect in the contract between the parties arising from this Agreement.

Signature
Name
Capacity

On behalf
of

Name &
signature
of the
withess

Date

For the tenderer:

For the Client

University of the Witwatersrand, Johannesburg
1 Jan Smuts Avenue, Braamfontein, 2000

NEC4 — ENGINEERING AND CONSTRUCTION SHORT CONTRACT (ECSC4)

Page 4 of 25



UNIVERSITY OF THE WITWATERSRAND

WITS PARKTOWN 11KV SWITCHGEAR UPGRADE PROJECT.

C1.2. Contract Data
Data provided by the Client

10.1

14.5

11.2(14)

11.2(15)
11.2(16)

11.2(16)

30.1
11.2(2)

50.6

13.2
41.1
42.3

50.1

The Client is

Name

Address for communications

Address for electronic communications

CONTRACT NUMBER — WSOPCBC_TO8

University of the Witwatersrand, Johannesburg

(WITS)

University of the Witwatersrand, Johannesburg
1 Jan Smuts Avenue, Braamfontein, 2000

Jason.huang@wits.ac.za

The Client’s representative to whom the Client in terms of clause 14.5 delegates its actions! is

Name

Address for communications

Address for electronic communications

The works are

The Scope is in
The Site Information is in

The site is

The starting date is.
The completion date is.

The delay damages are

The period for reply is

The defects date is

The defect correction period is

The assessment day is the

Mr. Jason Huang

3 Jubilee Road, Parktown, Johannesburg, South Africa, 2193

Jason.huang@wits.ac.za

Appointment of a qualified Contractor for the supply,
delivery, installation, commissioning, and maintenance of
11kV switchgear equipment at Wits Education Campus and

Wits Education Campus.

Part C3 Scope of Work in this contract.

Part C4 Site Information in this contract.

WITS Business School, 2 St Davids PI, Parktown,

Johannesburg

And Wits Education Campus, 27 St Andrews rd, Parktown,

Johannesburg

03 November 2025

30 April 2026

0.1% of the Total of the per day

Prices at the Contract

Date per day late, up to a

maximum of 10% of the

Total Prices at the

Contract Date

2 (two) weeks

52 Weeks weeks after Completion
2 Weeks weeks

25th, of each month

1 Except those actions which can only be done by the Client as a Party to the contract.
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UNIVERSITY OF THE WITWATERSRAND
WITS PARKTOWN 11KV SWITCHGEAR UPGRADE PROJECT.

CONTRACT NUMBER — WSOPCBC_TO8

The prime lending rate of the Client’s banking
service provider

50.7 The retention is
51.2 The interest rate on late payments is
82.4 For any one event, the liability of the

Contractor to the Client for loss of or

damage to the Client’s property is
limited to

As per the category (1), (2), (3) & (4) below:

The Contractor provides these additional i

nsurances

(1) Insurance against

The Contractor must insure itself against liability
arising out of or due to its fault or the fault of any of
its employees, agents, associates, or other persons
acting on its behalf. Such coverage must be on terms
satisfactory to the University’s Insurance Brokers. The
Contractor must provide proof to the satisfaction of
the University that such insurance cover has been
taken out.

Minimum amount of cover is

R 10 million in respect of each claim, without limit to
the number of claims and R 50 million in the annual
aggregate.

The deductibles are

See policies arranged by the Contractor

(2) Insurance against

Loss or damage to Equipment, works, Plant and
Materials. This should include loss or damage to Plant
and Materials which are outside of the working areas,
and which are marked by the Supervisor for the
Contract in accordance with the provisions of the
Contract

Minimum amount of cover is

The full replacement value of the Equipment, works,
Plant and Materials.

The deductibles are

See policies arranged by the Contractor

(3) Insurance against

SASRIA (Special Risks)

Minimum amount of cover is

Total of the Prices (excluding VAT)

The deductibles are

See policies arranged by the Contractor

(4) Insurance for

Professional Indemnity

Minimum amount of cover is

R10 million in respective of each claim, without limit
to the number of claims and R50 million in annual
aggregate.

The deductibles are

See policies arranged by the Contractor

83.1 The Client provides this insurance

The Client does not provide insurance for any one
event which arises from the fault of the Contractor.

83.3 The minimum amount of coverage for
the third insurance stated in the

Insurance Table is for any one event:

Not Applicable
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UNIVERSITY OF THE WITWATERSRAND CONTRACT NUMBER — WSOPCBC_TO8
WITS PARKTOWN 11KV SWITCHGEAR UPGRADE PROJECT.

82.1 The minimum amount of coverage for
the fourth insurance stated in the
Insurance Table is, for any one event: Not Applicable

The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does not apply.

93.1 The Adjudicator is (Name) the person selected from the ICE-SA Division (or its
successor body) of the South African Institution of
Civil Engineering Panel of NEC Adjudicators by the
Party intending to refer a dispute to the Adjudicator.
(see www.ice-sa.org.za)

Address for communications As per the appointed Adjudicator.

Address for electronic communications | As per the appointed Adjudicator.

93.2(2) The Adjudicator nominating body is: The Chairman of ICE-SA a joint Division of the South
African Institution of Civil Engineering and the London
Institution of Civil Engineers. (See www.ice-sa.org.za )
or its successor body

93.4 The tribunal is: Arbitration.

The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor body.

The place where arbitration is to be
held is

Johannesburg, South Africa

The person or organisation who will
choose an arbitrator
- ifthe Parties cannot agree on a The Chairman for the time being or his nominee of
choice or the Association of Arbitrators (Southern Africa) or its
- ifthe arbitration procedure does successor body.
not state who selects an
arbitrator, is

The conditions of the contract are the NEC4 Engineering and Construction Short Contract (June
2017) and the following additional conditions
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21 Acts or omissions by mandatories

In terms of Section 37(2) of the Occupational Health and Safety Act of 1993 (Act 85 of 1993), the
Contractor hereby agrees that the Client is relieved of any and all of its liabilities in terms of Section 37(1)
of this Act in respect of any acts or omissions of the Contractor and his employees to the extent
permitted by this Act and that this contract comprises the written agreement between the Client and the
Contractor contemplated in section 37(2).

Z2 Changes in the law

A change in the law of contract is a compensation event if it occurs after the starting date. If the effect of
a compensation event which is a change in the law is to reduce the total Defined Cost, the Prices are
reduced.

Z3 Vendor Registration

As required and applicable for payment processing purposes, the Contractor registers on the Wits
University Procurement Database by the first assessment date by completing the relevant Vendor
Registration Form and providing all the required information.

One hundred percent of the Prices for Services Provided to Date is retained in assessments of the
amount due until the Contractor has registered on the Wits University Procurement Database.

24 Insurance cover is taken out by the Contractor

Insurance cover which the Contractor is required to take out in terms of the contract shall contain terms
acceptable to the Employer’s insurance broker. A reason for not accepting the cover is that it does not
comply with the contract.

Without detracting from the liability of the Contractor as set out in this Contract, the Contractor must at
all times while this Contract is in force maintain insurance coverage satisfactory to the University’s
insurance brokers, including professional indemnity and public liability insurance which adequately
insures against all the liabilities imposed by this Contract.

Before starting work under this Contract, the Contractor shall be fully insured against loss or damage to
the Contractor's vehicles, tools and any other Equipment owned or operated by the Contractor.

The Contractor shall forward proof of its insurance cover specified in this Contract to the University on or
before the Start Date and thereafter the terms shall not be altered without the consent of the University.
Proof of payment of premium on the policy shall be furnished to the University. This clause shall not limit
the Contractor’s right to the source and transfer cover to another insurance company acceptable to the
University along similar lines to those agreed between the Parties, provided that the Contractor shall notify
the University at least 30 (thirty) days before effecting such change.

The Contractor shall ensure each sub-contractor is insured against the sub-contractor’s corresponding
liabilities.

Insofar as either Party is liable in law, therefore, the Parties’ have insured themselves against the acts and
omissions of persons acting on such Party’s behalf and the Parties registered students and staff are
insured during the course and scope of their registered courses and within the scope of the Parties’
business. Wits’ maximum liability will be limited, whether for single or multiple events, to the extent of
its insurance cover

26 Signatures of Formal correspondence and agreement in terms of the contract
Only email exchanges between the authorised representatives of the contractual parties may constitute
an agreement.
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UNIVERSITY OF THE WITWATERSRAND CONTRACT NUMBER — WSOPCBC_TO8
WITS PARKTOWN 11KV SWITCHGEAR UPGRADE PROJECT.

27 Rate of exchange

The unit price of imported materials, unless otherwise agreed between the Employer and the

Contractor, is the Defined Cost of the unit as delivered to the Contractor, based on an exchange rate
obtained from the website www.xe.com/ict/ on a date stated in the contract, uplifted by the percentage for
overheads and profit added to other Defined Cost.

The unit price of imported materials is recalculated based on the exchange rate obtained from the website
www.xe.com/ict/ on a date within two weeks after the issuing of the Contract by the Employer or the
Employer’s Agent when the order is placed or at a date two weeks after the issuing of the Contract if an
order is not placed with the foreign supplier.

Rate of exchange pricing adjustments will be applied if the ROE variation exceeds -5% or +5% as compared
to ROE on the date of offer.
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UNIVERSITY OF THE WITWATERSRAND CONTRACT NUMBER — WSOPCBC_TO8
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Data provided by the Contractor (the Contractor’s Offer)

11.2(9) The Contractor is

Name

Address for communications

Address for electronic communications

11.2(8) The fee percentage is %

11.2(12) The Price List is in Part C2 of this contract.

11.2(6) &  The people rates are

(10)
Category of person Unit Rate
[e] [e] [o]
[e] [e] [e]
[e] [e] [e]
[e] [e] [e]
11.2(6) The published list of Equipment is in Not Applicable
11.2(6) The percentage for adjustment for
Equipment is
0 % (state plus or minus)

The Contractor offers to Provide the Works in accordance with these conditions of the contract for an amount to be
determined in accordance with these conditions of the contract.

11.2(13) The offered total of the Prices is R
[Enter the total of the Prices from the
Price List]: (Amount in words)
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Part C2: Pricing Data

C2.1. Pricing assumptions

Entries in the first four columns in the Price List are made either by the Client or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the
tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns are left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity
completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is
also entered.

The method and rules used to compile the Price List are:

The pricing document in ECSC4 is called a Price List. This Price List has been completed as a bill of quantities,
which is re-measured upon completion of works.

The method of measurement of the Price List is the physical verification of the items provided versus the
items on the price list.

All Prices are to be shown including VAT unless instructed otherwise by the Client in Tender Data or in an instruction the
Client has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is contained.
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WITS PARKTOWN 11KV SWITCHGEAR UPGRADE PROJECT.

C2.2. Price List

The Price follows/contained in the price list below:

BILL OF QUANTITIES AS PER ANNEXURE 1
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UNIVERSITY OF THE WITWATERSRAND
WITS PARKTOWN 11KV SWITCHGEAR UPGRADE PROJECT.

CONTRACT NUMBER — WSOPCBC_TO8

Part C3: Scope of Work

C3.1. The scope provided by the Client

S 100 Description of the works

S 101 Contract Objectives

The Client’s objective is to appoint a competent MV electrical switchgear installation contractor
for the WITS Parktown 11 kV Switchgear Upgrade project.

S 102 Description of the
works

The works are the supply, delivery and installation of:

a)
b)

c)
d)

e)
f)
g)
h)
i)
i)
k)
)

m)

Decommissioning of existing switchgear

Disconnection and rerouting of cabling from existing switchgear to new 11kV
switchgear

Trenching and installation of sleeves and wireways as per designs

Complete installation of new switchgear including programming, testing and
commissioning

Complete installation of MV cabling including testing and commissioning

Complete installation of LV distribution boards (AC & DC) at new MV room
Complete installation of lighting system at new MV room

Complete installation of small power system at new MV room

Complete installation of Fire Detection system at new MV room

Complete installation of Earthing and Lightning protection system at new MV room
Complete installation of MV check meter

Testing and commissioning of the full MV and LV electrical and electronic systems
One Year maintenance of the system during the guarantee period

An item against which no price is entered will be considered to be covered by the other
prices or rates in the Bills of Quantities. A single lump sum will apply should a number of

items to

be grouped together for pricing purposes.

S 103 Design Responsibility
ECSC4 20.2

The permanent parts of the works are to be designed by the Client.

All temporary works, facilities, and equipment necessary to complete the works to be designed
by the Contractor including but not limited to the following:

N O

O 0
O ———=

=

Shop Drawings — As per the applicable area of scope. —

all temporary protection structures, including the storing of exposed excavated
material.

scaffolding.

temporary structural supports for structural concrete and steel elements.
propping that may be required to support structural slabs while heavy equipment is
placed in position.

mortar, plaster, and concrete mixes

shuttering for normal rough and smooth concrete.

temporary plumbing.

temporary electrical services.

temporary signage, temporary offices, toilets, committee rooms, etc.; support to
notice boards

S 104 Design submission
procedures and acceptance
criteria

Will be done so in terms of the applicable standards, specifications and requirements as set out
in this contract documents and any other legal and statutory requirements.
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S 105 Design approvals
from others

All design which is required to be completed by the Contractor as per Section-S103 above will
be submitted for formal approval and acceptance by the applicable Specialist Design Services
Consultants, where applicable.

S 200. Drawing items

Drawing number

Revision Title

Refer to Annexure 3 — Drawings.

S 300. Specifications

S 301 Specifications

The contractor shall only incorporate materials (substances that can be used to complete
the works), products (items manufactured or processed for incorporation into the works),
components (products manufactured as distinct units to serve a specific function or
functions) and assemblies (set of related components attached to each other) which are:
Refer to Annexure 2 for the Detailed Specification

a) Annexure 2 - ELE25029_30-Scope of Work & Specifications_REV01

S 302 Tests and inspections
ECSC 40.1 & 60.1(5)

As per Client & Client Representative’s requirements, based on standard tests and
inspections for quality, performance, and acceptance criteria as per industry norms.

S 303 Samples

As per Client & Client Representative’s request.

S 304 Management of tests and | As per the Contractor quality management system. To be reviewed and agreed on prior to

inspections and provision of
samples

commencement of scope of works.

S 305 Covering up completed

work

Responsibility of the Contractor until such point as the complete scope of works had been
accepted and handed over to the Client, End User and Facility Management.

S 306 Training

To be arranged as and when required for Clients, End Users and Facility Management Staff
where the needed requires.

S 307 Final clean

To be completed prior to handover to Client, End User and Facility Management.

S 308 Security

The contractor is responsible for the security of the construction site unless otherwise
agreed in writing with the Client.

S 309 Correcting Defects

As per Clause 42.
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S400 Constraints on How the Contractor Provides the Works

S 401 General constraints

The following are general constraints and restrictions on the Contractor for the duration
of the contract.
Additionally, see the listed and attached Annexures:
1. Annexure 5 - Generic Occupational Health and Safety Environmental
Specification for Construction Contracts

S 402 Access to the site

Refer to Annexure 4 - Access to and performing works and services on the University
Precinct.

This Annexure states the general standard Client constraints regarding access to working
areas, security and identification of people, control of site personnel, etc.

The Contractor shall access the University Precinct and perform work associated with the
contract in accordance with the University’s Specification for Access to and performing
works and services on the University Precinct.

S 403 Available facilities and
restrictions

During the construction phase, the Contractor maintains enough personnel on-Site to
manage the contract. No accommodation is available for the Contractor, on-site.

S 404 Deliveries

To be arranged for during agreed working days and hours.

S 405 Working and non-working
times

Working days are:
Monday — Friday 07h00-17h00, Saturday 07h00 — 13h00

Non-working days are:
Sundays and Public Holidays. The Project Manager’s permission is required, subject to
such conditions as the Client may set, to work on these days.

Special non-working days are:

None

The Project Manager’'s permission is required, subject to such conditions as the Client
may set, to work on these days.

The vear-end break:

The year-end break commences on: [N/A]

The year-end break ends on: [N/A] The Project Manager’s permission is required, subject
to such conditions as the Client may set, to work during the year-end break.

S 406 Contractor’s Equipment on
Site

Only diesel-operated vehicles, plants and equipment and generators are permitted on
Site. A list of all Contractor’s Equipment, vehicles and devices must be provided and
readily available for distribution to the Client Security Services.

S 410 Storage of fuel and
chemicals

To be done in line with the required OHS requirements and specifications.

S 412 Occupied premises and
users

The Contractor shall take notice of the occupied premises and provide suitable means of
access control to and from the construction areas. Public areas will be clearly demarcated
with the applicable OHS signage and notifications.

S 416 Security and protection of
the site

The Contractor shall provide security and protection of the site at his own expense unless
agreed otherwise with the Client.

S417 Security and identification
of people

See Annexure 4 - Access to and performing works and services on the University precinct.

S 418 Protection of existing
structures and services

See Annexure 4 - Access to and performing works and services on the University precinct

S 419 Protection of the works

See Annexure 4 - Access to and performing works and services on the University precinct

S 420 Cleanliness of roads and
the site

See Annexure 4 - Access to and performing works and services on the University precinct

S 421 Waste materials

See Annexure 4 - Access to and performing works and services on the University precinct
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S 422 Traffic management

See Annexure4 - Access to and performing works and services on the University precinct

S 427 Meetings, attendees, and
meeting records

Regular project meetings will be conducted. These Project Meetings will be led by the
Client and/or Client representatives.

S 428 Reporting requirements
(e.g. progress reports)

As per the requirements of the Project Manager

S 429 Contractual
communications

Use of standard forms and NEC terminology. Send under cover of e-mail

S 430 Records of Defined Cost

In order to substantiate the Defined Cost of Compensation events, the Client may require
the Contractor to keep records of amounts paid by him for people employed by the
Contractor, Plant and Materials, work subcontracted by the Contractor and Equipment.
[See clause 11.2(6) and 63.2].

These documents must be available in PDF format and should be readily available on
request from the Contractor to the Client and its representative.

S 431 Contractor’s application for
payment

Add procedures for invoice
submission and payment (e. g.
electronic payment instructions)

In terms of clause 50.1, the Contractor assesses the amount due and applies it to the
Client for payment. The Contractor applies for payment with a tax invoice addressed to
the Client including the following:

e Name and address of the Contractor

e The contract number and title.

e  Contractor’s VAT registration number.

e The Client’s VAT registration number:

e The total Price for Work Done to Date that the Contractor has completed.

e Other amounts to be paid to the Contractor.

e Less amounts to be paid by or retained from the Contractor.

e The change in the amount due since the previous payment being the invoiced
amount - excluding VAT, VAT and including VAT.

e  Project PO specific statement of account.

The Contractor attaches the detailed assessment of the amount due to each tax invoice

showing the Price for Work Done to Date for each item in the Price List for work which

has been completed.

S 432 Use of the works
ECSC 60.1(5)

To be agreed upon and coordinated with Client and/or Client Representatives during
planning and scheduling of the scope of work.

S 433 Co-operation

All parties are expected to cooperate as far as reasonably possible.

S 434 Sharing the working areas
with others

If sharing of workspace is required with other Contractors, it shall be done so in the spirit
of the NEC4 contract agreement binding to all parties.

S 435 Authorities and utility
providers

Facilities and building utility providers should be able to access areas if the need requires
during an emergency situation.

S 436 Health and safety
requirements

See Annexures:
Annexure 5 - Generic Occupational Health and Safety Environmental Specification for
Construction Contracts

S 437 Legal requirements

Compliance must be maintained as required in terms of any applicable Act, Law,
Statutory Requirements and OHS Requirements.

S 438 Materials from excavation
and demolition
ECSC4 70.2

Any material generated as a result of demolition works during the execution of the
required scope of works must be removed and disposed of in the correct manner and at
the appropriate disposal facilities. All record documents are to be retained and
maintained.

S 439 Quality management
system

As per the Contractors’ quality management system.
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S 440 Constraints imposed to
meet requirements of others (for
example funders)

Any additional constraints, other than those already noted and recorded within this
Contract, or the applicable risk register will be communicated to the Contractor, as and
when they arise.

S 441 Client-specific policies and
procedures

All noted, recorded, and issued Client policies and procedures will be applicable and in
force for the duration of this contract. The Contractor is expected to abide by them at all
times as far as reasonability possible.

S 442 Confidentiality

The Contractor undertakes to maintain in confidence any and all information regarding
this project and shall obtain appropriate similar undertakings from all subcontractors and
suppliers.

Such information shall not be used in any way except in connection with providing the
Works.

No information regarding this project shall be published or disclosed without the prior
written consent of the Client.

S 500 Requirements for the Programme

S 501 Programme
ECSC4 31.1

The programme shall comprise a Gant Chart which indicates the timing for all principal
activities. The Contractor shall submit the program within 5 days after acceptance of the
offer by the Employer. The program shall be updated on a fortnightly basis. The start
date and practical completion date, milestones and durations of all activities that lie in
the critical path shall be clearly shown in the programme.

The Contractor must submit a project-specific program inclusive of the following:
- Key activities,
- timelines inclusive of operations,
- identified potential risk

S 502 Information to be shown As per S 501.
on the programme
ECSC4 31.1 & 50.8
S 503 Submitting the programme | As per S 501.

ECSC4 31.1

S 504 Completion requirements
ECSC4 11.2(1)

The work required to be completed by the Completion Date is the whole of the works as
described in the Scope except for correcting notified Defects which do not prevent the
Client from using the works and Others from doing their work.

S 505 Method statements

As and when needed per the requirements of the Client, Client Representatives, Project
Manager or HSE Consultants.

S 600 Services and other things provided by the Client

S 601 Services and other things
to be provided by the Client
ECSC4 16.2

ECSC4 60.1(5)

The following services and things are supplied by the Client. Every other service or thing
necessary for the Contractor to Provide the Works is provided by the Contractor.

S 602 “Free Issue” Plant and
Materials

Not Applicable.

S 603 Power and water

The Contractor shall make, and upon completion remove, all the necessary connections to
the Employer’s water supply at designated points and make use of water free of charge for
construction purposes only.

The Contractor shall make, and upon completion remove, all the necessary electrical
connections to the Employer’s electrical supply at designated points and make use of
electricity free of charge for construction purposes only.
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S 604 Temporary facilities Not Applicable.
including scaffolding, lifting
equipment, cranes, and hoists

S 605 Accommodation including | The Contractor is not required to provide any office accommodation for site meetings and
meeting rooms, or space for other facilities for use by the employer and his agents.
accommodation

S 606 Welfare facilities The Contractor is required to provide latrine and ablution facilities for his staff and
including catering, sanitation, workforce.
and recreation

S 607 Medical facilities and first | The Contractor is required to provide first aid equipment for his staff and workforce.
aid

S 608 Telephone, fax, radio, or | Not Applicable.
CCTV

S 609 Computer equipment and | Not Applicable.

IT services

S 610 Storage and security The Contractor is required to provide storage and security facilities if so required.
facilities

S 611 Fencing screens and The Contractor is required to provide fencing screens and hoardings if so required.
hoardings
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Part C3.2. The scope provided by the Contractor for its design (if any)

Shop drawings are to be generated and issued to the Applicable design consultant for review and approval.
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Part C4: Site Information

Information about the site at the time of tender may affect the work in this contract

S1 100 Site location

S1 105 Site location

The site is at Parktown Management Campus, 2 St Davids PI, Parktown Johannesburg
And
Parktown Education campus, 27 St Andrews Rd, Parktown, Johannesburg, 2193

SI1 200 Reports and surveys

SI 205 Reports and
surveys

Not Applicable

S1 300 Public information

SI 305 Public
information

Not Applicable

S1 400 Buried pipes, services, and other objects within the site

SI 405 Buried pipes,
services, and other
objects within the site

Any buried pipes, services, and other objects which was not noted or identified on issued
drawings must be notified to the Project Manager for action within the terms of the Contract.

S| 500 Details of existing buildings/facilities which the Contractor is required to work on

SI 505 Buildings,
structures, and other
things adjacent to or
on the site

See S200 for the Drawings Register
Issued drawings indicated surrounding buildings, rooms and other amenities which may be of
note.
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Annexure 1: Bill of Quantities (BOQs)
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Annexure 2: Detail Specification
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Annexure 3: Drawings
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Annexure 4: Access to University Precincts
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Annexure 5: Generic Occupational Health and Safety
Environmental Specification for Construction
Contracts
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